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Definitions: 

 

In this “Bid / RFP Document” the following words and expression will have the meaning as 

herein defined where the context so admits 

1. “ABD” Shall mean Area Based Development in the Puducherry Smart city 

programme. 

2. "BIS" shall mean specifications of Bureau of Indian Standards (BIS); 

3. “Bid / Tender” shall mean the Technical Bid and Financial Bid submitted by the 

Bidder along with all documents / credentials / attachments / annexure etc., in 

response to this RFP, in accordance with the terms and conditions hereof. 

4. “Bidder / Bidding Company” shall mean Bidding Company submitting the Bid. 

Any reference to the Bidder includes Bidding Company / including its successors, 

executors and permitted assigns as the context may require; 

5. “Bid Deadline” shall mean the last date and time for submission of Bid in response 

to this RFP as specified in Notice Inviting Tender; 

6. “Bid Capacity” shall means capacity offered by the bidder in his Bid under 

invitation. 

7. “BOQ” Bill of Quantity  

8.  “Chartered Accountant” shall mean a person practicing in India or a firm whereof 

all the partners practicing in India as a Chartered Accountant(s) within the meaning 

of the Chartered Accountants Act, 1949; 

9.  “Competent PSCDL’’ shall mean CEO of PUDUCHERRY SMART CITY 

DEVELOPMENT LIMITED himself and / or a person or group of persons nominated 

by CEO for the mentioned purpose herein; 

10. “Commencement Date” shall be the 15th day of issue of the Letter of Award or the 

date of signing the contract whichever is earlier. 

11. “Commissioning” means Successful operation of the Project / Works by the 

successful Bidder. 

12. “Company” shall mean a body incorporated in India under the Companies Act, 1956 

or Companies Act, 2013 including any amendment thereto; 

13.  “Completion Date” shall mean the end date for completion of works which will be 

specified in the completion certificate 

14. “Contract” Agreement made between PSCDL and the selected bidder on issue of 

Letter of Award. 

15. “Contract Amount” The total price quoted by the selected bidder 

16.  “PSCDL” Puducherry Smart City Development Limited 
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17.  “Engineer” / “Engineer-in-Charge” means the PMC appointed by PSCDL for the 

supervision and management of the Project 

18. “PMC” means Project Management Consultants. 

19. Financial Bid” shall mean the Bidder’s quoted Price as per the Annexure 3-2 of this 

RFP; 

20. "RFP" shall mean Request for Proposal (RFP) / Bid Document / Tender Document 

Interpretations 

 

1. Words comprising the singular shall include the plural & vice versa. 

2. An applicable law shall be construed as reference to such applicable law including its 

amendments or re-enactments from time to time. 

3. A time of day shall save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 

4. Different parts of this contract are to be taken as mutually explanatory and 

supplementary to each other and if there is any ambiguity between or among the 

parts of this contract, they shall be interpreted in a harmonious manner so as to give 

effect to each part. 

5. The table of contents and any headings or subheadings in the contract has been 

inserted for case of reference only & shall not affect the interpretation of this 

agreement. 
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1. REQUEST FOR PROPOSAL (RFP) 
 

Puducherry Smart City Development Limited (PSCDL) invites Bids from eligible Contractors 

/ Agencies for the work of “Construction of New Public Toilets at different locations 

in Puducherry under Smart City Mission”. 

 

Interested Contractors / Agencies are advised to study this RFP document carefully before 

submitting their proposals in response to the RFP. Submission of a proposal in response to 

this RFP shall be deemed to have been done after careful study of the proposed location and 

detailed examination of this document with full understanding of its terms, conditions and 

implications. 

 

Puducherry Smart City Development Limited (PSCDL) will be the Facilitator in the entire 

bidding process and will participate in all clarification to enquiries, response to bidders, 

evaluation process etc. 

 

1.1 Notice Inviting Tender 
 

Sl.  No Particulars Details 

1 Tender Notice No: 011/PSCDL/2019 

2 Name & Address of the 

Client 

Name:   The Chief Executive   Officer, Puducherry 

Smart City Development Limited (PSCDL) 

 

Address: 

The Chief Executive Officer 

Puducherry Smart City Development Limited, 

No.2, Bussy Street, 

Old Court Building, 

Puducherry 605 001 

E-Mail ID: gmplanpscdl@gmail.com  

Telephone :- +91 413 22 24 431 

3 Name of Work Request for proposal for “Construction of New 

Public Toilets at different locations in Puducherry 

under Smart City Mission”. (2nd Call) 

4 Tender Type Item rate as per BOQ 

5 Estimated Value of Works  Rs.76.50 Lakhs 

6 Joint Venture Applicable (Maximum of 2 Companies) 

7 Bidding Type Two Bid System 

8 Bid Call (No’s) 1 

9 Downloading of tender 

Documents 

The tender document for this work can be 

downloaded from website 

https://pudutenders.gov.in 

 

From 27/08/2019 to 18/09/2019 up to 15:00 Hrs. 

 

10 Bidding Procedure Two Bid System 

mailto:ceopscdl@gmail.com
https://pudutenders.gov.in/
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Sl.  No Particulars Details 

Cover (1) – Technical Bid (Online & Hard Copy) 

Cover (2) – Financial Bid (Online) 

11 Online Submission (Last Date) On or before date 18/09/2019 upto 15:00 Hr 

through online portal: 

 https://pudutenders.gov.in 

 

Technical Bid 

 Scanned copy of Bankers Cheque/Demand 

Draft as Tender fee. 

 Scanned copy of FDR/bankers Cheque/DD 

as EMD. 

 Scanned copy of PAN card 

 Scanned copies of Experience certificates 

showing successful completion of work 

(with certificate) 

 Scan copies of financial documents. 

 Audit accounts for past 3 financial years.  

 Undertaking on Non-black listing 

 In addition to the documents mentioned 

above, the documents required as per 

attached Forms & Annexure are also to be 

uploaded. Bidder shall submit their offer 

i.e. Technical bid as well as Financial Bid in 

Electronic format on stipulated website & 

date as mentioned in the tender document. 

No offer in physical form will be accepted. 

Financial Bid 

 On or before the date & time stated above 

through online portal. No offer (Financial 

Bid) in physical form will be accepted. 

12 Physical submission of Tender 

Fee, Earnest Money Deposit 

EMD) and all other documents 

in the Technical Bid. 

(Physical Submission only) 

Hard copy of Technical bid, Original document of 

Tender fees and EMD shall be submitted to CEO 

PSCDL, No.2, Bussy Street, Old Court Building, 

Puducherry 605 001 

 

Up to 18/09/2019 upto 15:00 Hr 

 

All document in supporting to tender bid shall be 

submitted in electronic format through online (by 

scanning etc.) and submission only in hard copy 

will not be accepted separately 

 

CEO PSCDL reserves the right to accept or reject 

any or all tenders without assigning any reason 

thereof. This Tender notice shall form a part of 

contract document. 

https://pudutenders.gov.in/
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Sl.  No Particulars Details 

13 Bid Details Opening of Bid 

(Online) & PQ 

documents 

submitted 

electronically 

If possible, on 18/09/2019 at 

16.00 hrs. 

Opening of 

Financial Bid 

(Online) 

Will be intimated later on. 

Bid validity 

period 

120 days from the opening of 

the Financial Bid 

Project Duration Construction period 4Months 

 

Defect Liability 

Period 

12 Months 

14 Payment Details Tender Fee Rs.1500/-+ 18% GST  

In form of Account Payee 

Demand Draft/bankers Cheque 

payable in favour of Puducherry 

Smart City Development 

Limited, payable at Puducherry 

along with bid submission 

EMD 

(Bid Security) 

Rs.1,53,000/- (Rupees One 

Lakh Fifty Three Thousand 

only) by the way of FDR / 

Demand Draft / Bankers  

Cheque in favour of Puducherry 

Smart City Development 

Limited.  

15 Address for Correspondence 

and Submission of Bid 

document 

CEO, Puducherry Smart City Development 

Limited (PSCDL) 

No.2, Bussy Street, Old Court Building 

Puducherry 605 001 

gmplanpscdl@gmail.com 

Phone: - +91 413 2224431 

 

 

1.2 Terms: 
 

i. The complete bid document can be viewed / downloaded from official portal of 

https://smartnet.niua.org/tenders, http://pondicherrysmartcity.in and e-

procurement portal of Govt. of Puducherry https://pudutenders.gov.in . But the 

Tenders can be submitted online through https://pudutenders.gov.in. only. 

 

ii. Bids shall remain valid for 120 days (One hundred Twenty days) from the last date of 

submission of the tender. 

 

mailto:ceopscdl@gmail.com
https://smartnet.niua.org/tenders
http://pondicherrysmartcity.in/
https://pudutenders.gov.in/
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iii. Any Bid (Technically & Financial) not accompanied by Tender fees and Earnest 

Money as mentioned in the notice for RFP will be rejected and treated as non-

responsive 

 

iv. Bid that are received after the deadline will not be considered in this procurement 

process. All documents that form a part of the proposal response submitted by 

Contractor, should be submitted at the venue mentioned in the above table. 

 

v. PSCDL will not be responsible for any delay in submission of online bid. 

 

vi. PSCDL reserves all rights to accept or reject any bid, and to cancel the bidding 

process and reject all bids, at any time prior to award of the Contract, without 

assigning any reason thereof and incurring any liability to the participated firms or 

any obligation to inform the bidder or bidders participated on the grounds of 

employer’s action thereof. 

 

Address of Communication: 

Puducherry Smart City Development Limited, 

No.2, Bussy Street, 

Old Court Building, 

Puducherry 605 001 

E-mail: gmplanpscdl@gmail.com 

Telephone: +91 413 22 24 431 

 

For any Technical related queries about bidding online, please call 24 x 7 Help Desk Number 

0120-4200462, 0120-4001002, 0120-4001005, 0120-6277787. International Bidders are 

requested to prefix 91 as country code. Or email to: support-eproc@nic.in, support-

eproc.pon@nic.in. The Contact details of the Local help desk - eProcurement Cell, 3rd Floor, 

A Block, Chief Secretariat, Puducherry, 0413-2220225 and 0413-2220262. 

 

SD/;  

Chief Executive Officer 

          PSCDL, Puducherry 605 001      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:ceopscdl@gmail.com
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2. Disclaimer 

The information contained in this Request for Proposal (RFP) document or subsequently 

provided to Bidders, whether verbally or in documentary or any other form by or on behalf of 

Puducherry Smart City Development Limited or any of its employees or advisers, is provided 

to Bidders on the terms and conditions set out in this RFP document and such other terms 

and conditions subject to which such information is provided. 

This RFP document is not an agreement or an offer to the prospective Bidders or any other 

person. The purpose of this RFP document is to provide interested parties with information 

that may be useful to them in the formulation of their proposals pursuant to this RFP 

document. This RFP document includes statements, which reflect various assumptions and 

assessments arrived in relation to the proposed assignment. Such assumptions, assessments 

and statements do not purpose to contain all the information that each Bidder may require. 

This RFP document may not be appropriate for all persons, and it is not possible for 

Department, its employees or advisers to consider the objectives, technical expertise and 

particular needs of each party who reads or uses this RFP document. The assumptions, 

assessments, statements and information contained in this RFP document, may not be 

complete, accurate, adequate or correct. Each Bidder should, therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments and information contained in this RFP 

document and obtain independent advice from appropriate sources. 

Information provided in this RFP document to the Bidders may be on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be regarded 

as a complete or authoritative statement of law. Puducherry Smart City Development 

Limited accepts no responsibility for the accuracy or otherwise for any interpretation or 

opinion on the law expressed herein. 

Puducherry Smart City Development Limited, its employees and advisers make no 

representation or warranty and shall have no liability to any person including any Bidder 

under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this RFP document or otherwise, 

including the accuracy, adequacy, correctness, reliability or completeness of the RFP 

document and any assessment, assumption, statement or information contained therein or 

deemed to form part of this RFP document or arising in any way in this Selection Process. 

Puducherry Smart City Development Limited also accepts no liability of any nature whether 

resulting from negligence or otherwise however caused arising from reliance of any Bidder 

upon the statements contained in this RFP document.  

Puducherry Smart City Development Limited may in its absolute discretion, but without 

being under any obligation to do so, update, amend or supplement the information, 

assessment or assumption contained in this RFP document.  

The issue of this RFP document does not imply that PSCDL is bound to select a Bidder or to 

appoint the Selected Bidder, as the case may be, for the proposed Assignment and 

Puducherry Smart City Development Limited reserves the right to reject all or any of the 

Proposals without assigning any reasons whatsoever. 
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The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its proposal including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by Puducherry Smart City Development Limited or any other costs incurred in 

connection with or relating to its Proposal. All such costs and expenses will remain with the 

Bidder and Puducherry Smart City Development Limited shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by Bidder in 

preparation for submission of the Proposal, regardless of the conduct or outcome of the 

Selection Process. 
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3. Instruction to Bidders 
3.1  General Information and Guidelines 
 

3.1.1 Purpose 
 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED seeks the services of a reputed 

company, for “Construction of New Public Toilets at different locations in 

Puducherry under Smart City Mission” (hereinafter referred to as the “Project”) under 

Puducherry Smart City Project. This document provides information to enable the bidders to 

understand the broad requirements to submit their Proposals. The detailed scope of work is 

provided in Section 4.0 of this RFP document. 

 
3.1.2  Consortium / Joint Venture  

 

1. The Bidder for participation in the Selection Process, may be a single entity or a 

group of entities (the “Consortium”), coming together to execute the project. The 

term 'Bidder' used herein would apply to both a single Entity and a Consortium. 

 

2. The number of consortium members shall not exceed two, including the Lead 

Concessionaire. Each Consortium members including Lead Bidder can't be part of 

any other consortium. 

 

3. The Successful Bidder at no given point of time, may assign or delegate its rights, 

duties or obligations under the Agreement/ Contract except with prior written 

consent of the Authority. 

 

3.1.3 Sub-Contracting 
 
 

Sub-Contracting is not allowed for this RFP 

 
 

3.1.4  Completeness of Bid 
 
 

The bid should be complete in all respects. Failure to furnish all information required by the 

RFP document or submission of a proposal not substantially responsive to the RFP 

document in every respect will be at the bidder's risk and may result in rejection of its Bid 

and forfeiture of the EMD. 

 
 

3.1.5  Proposal Preparation Costs 
 

4. The bidder shall submit the bid at their cost and expense. PSCDL shall not be held 

responsible for any cost incurred by the bidder. Submission of a bid does not entitle 

the bidder to claim any cost and rights over PSCDL and PSCDL shall be at liberty to 

cancel any or all bids without giving any notice. 

5. All materials, documents, drawings submitted by the bidder shall be the absolute 

property of PSCDL and no copyright etc. shall be entertained by PSCDL. 
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3.1.6  Deleted 
   

3.1.7  Amendment of RFP Document 
 

1 All the amendments made in the document would be published on the e-Tendering 

Portal only and shall be part of RFP. 

2 The Bidders are advised to visit the e-tendering portal on regular basis to check for 

necessary updates. PSCDL also reserves the right to amend the dates mentioned in 

this RFP. 
 

3.1.8  Supplementary Information to the RFP 
 

If PSCDL deems it appropriate to revise any part of this RFP or to issue additional data to 

clarify an interpretation of provisions of this RFP, it may issue corrigendum(s) to this RFP. 

Any such corrigendum shall be deemed to be incorporated by this reference into this RFP. 
 

3.1.9  PUDUCHERRY SMART CITY DEVELOPMENT LIMITED’s Right to 
Terminate the Process 

PSCDL may terminate the RFP process at any time and without assigning any reason. PSCDL 

reserves the right to amend/ edit/ add/ delete any clause of this RFP Document. This will be 

informed to all and will become part of the RFP and information for the same would be 

published on the e-Tendering portal. 

 

3.1.10 Site Visit and Verification of Information 
 

a) Bidders are encouraged to visit and examine the site or sites and obtain for 

themselves, on their own responsibility and risk, all information that may be 

necessary for submission of the bid and entering into the Contract. The costs of 

visiting the site or sites shall be at the Bidder’s own expense. 

b) The locations of the toilet blocks are listed under the Scope of Works in Section 4 of 

this RFP. 

c) The drawing   for each toilet blocks is provided in the drawings section (Attached as 

Anexure-12) of this RFP which may be modified according to the site conditions if 

required. Working drawings shall be produced in line with the typical drawings 

incorporating the site requirements prior to commencement of work at each location, 

by the contractor. 

d) Estimated quantities are provided in the Bill of quantitiesvide Annexure-3.2. 

Measured quantities as per execution on site shall be included in the payment 

certificate. 
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3.2  Key Requirements of the Bid 

 
3.2.1 RFP Document/Tender Fee 

 

RFP can be downloaded from the website www.pudutenders.gov.in. RFP Document Fee as 

per the NIT shall be paid through Bankers Cheque/ Bank Demand Draft only. The RFP 

document fee shall be non-refundable. Without the payment of tender fee the bids will be 

taken as incomplete and non-responsive and shall not be considered. 

3.2.2 Earnest Money Deposit (EMD) 
 

1 In terms of this RFP, a Bidder is required to submit EMD as per the Notice Inviting 

Tender in the form of Bankers Cheque / Fixed Deposit Receipt(s)/ Demand Draft in 

favour of Puducherry Smart City Development Limited payable at Puducherry  

2 The EMD of unsuccessful bidders will be returned within 90 (ninety) days from the 

date of the Letter of Award. The EMD of the Successful Bidder would be returned on 

signing the Contract Agreement and submission of Performance Bank Guarantee for 

an amount equal to 10% of Total Contract Value in the format provided in Annexure 

8 of the RFP. 

3 No interest will be paid by PSCDL on the EMD amount and EMD will be refunded to 

all the bidders (including the Successful Bidders) without any accrued interest on it. 

4 The bid submitted without EMD, will be summarily rejected. 

5 The EMD may be forfeited, if: 

a. a bidder withdraws their bid during the validity of the tender period /during the 

process stage or intends to modify their quoted prices during the period of bid 

validity or its extended period, if any. 

b. in case of a Successful Bidder, the bidder fails to sign the contract in accordance 

with the terms and conditions or furnish the required Performance Security. 

c. during the bid process, a bidder indulges in any such deliberate act that would 

jeopardize or unnecessarily delay the process of bid evaluation and finalization. 

d. during the bid process, any information is found false/ fraudulent/ mala fide, 

and then PSCDL shall reject the bid and, if necessary, initiate action. 

6 The decision of PSCDL regarding forfeiture of the EMD shall be final and binding 

upon bidders. 
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3.3 Instruction to Bidders 

 
3.3.1 Bid Submission Format 

 
The entire Bid shall be submitted strictly as per the format specified in this RFP. Bids with 

any deviation from the prescribed format are liable for rejection. 

 

3.3.2 Bid Submission Instructions 
 
1. The bids shall be submitted in Two Bid System. Cover -1 Technical Bid shall be 

submitted online (e-Tendering) and Hard Copy. Cover -2 Financial Bid shall be 

submitted online (e-Tendering) only in accordance with the instructions given in 

the Table below:  

Particulars Instructions 

COVER (1) -TECHNICAL BID 

I-ONLINE 

SUBMISSION 

 

On or before date 18/09/2019 upto 15:00 Hr through online 

portal:  https://pudutenders.gov.in 

Fee  
Scanned copy of Demand Draft as Tender fee. 

Scanned copy of FDR/DD as EMD.  

Technical Bid 

Scanned copy of Qualification Details shall be prepared in 

accordance with the requirement specified in this RFP and the 

formats are prescribed in Annexure 1 of the RFP. 

 Registration Certificates 

 PAN card /GST Registration 

 Experience certificates showing successful completion of 

work (with certificate) 

 Financial documents. 

 Audit accounts for past 3 financial years.  

 Undertaking on Non-black listing 

 

The Technical Proposal shall be prepared in accordance with 

the requirements specified in this RFP and the formats as 

prescribed in Annexure 2 of the RFP. 

 

Scanned Signed copy of all RFP document, Corrigendum and 

BoQ without rates duly Signed with stamps. 

II -HARD COPY 

Hard Copy of the all above documents shall be submitted to the 

following address on or before the due date specified in the 

Notice Inviting Tender (NIT). 

 

Puducherry Smart City Development Limited, 

No.2, Bussy Street, 

Old Court Building, 

Puducherry 605 001 

 

https://pudutenders.gov.in/
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Any document in supporting to Technical Bid shall be 

submitted in electronic format through online (by scanning 

etc.) and submission only in hard copy will not be accepted 

separately.  

COVER (2) -FINANCIAL BID 

ONLINE 

SUBMISSION 

On or before date 18/09/2019 upto 15:00 Hr through online 

portal:  https://pudutenders.gov.in 

 

The Financial Proposal shall be uploaded in accordance with 

the requirements specified in this RFP 

 

Hard copy need not be submitted for Financial Bid. 

 

 

2. The following points shall be in consideration for submission of bids: 

a. PSCDL shall not accept delivery of Bids in any manner other than that specified in 

this RFP. Bid delivered in any other manner shall be treated as defective, invalid and 

rejected. 

b. The Bidder is expected to price all the items and services sought in the RFP and 

proposed in the technical proposal. The Bid should be comprehensive and inclusive 

of all the services to be provided by the Bidder as per the scope of work and in 

accordance with the terms and conditions as set out in the Contract. 

c. PSCDL may seek clarifications from the Bidder on the technical bid. Any of the 

clarifications by the Bidder on the technical proposal should not have any commercial 

implications. The Financial Bid submitted by the Bidder should be inclusive of all the 

items in the technical bid and should incorporate all the clarifications provided by the 

Bidder on the technical proposal during the evaluation of the technical offer 

d. Technical Proposal shall not contain any financial information and shall be 

unconditional. 

e. If any Bidder does not qualify the technical evaluation criteria stated in Clause 3.4.5 

of this RFP, the financial proposals of the Bidder shall not be opened in the e-

Tendering system. 

f. It is required that all the proposals submitted in response to this RFP should be 

unconditional in all respects, failing which PSCDL reserves the right to reject the 

proposal. 

 

https://pudutenders.gov.in/
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3.3.3  Late Bid and Bid Validity Period 
 

Bids received after the due date and the specified time (including the extended period if any) 

for any reason whatsoever, shall not be entertained and the system does not permit 

electronic submission of proposals after the due date and time specified in. The 

bids submitted before deadline shall be valid for 120 days from the last date of 

submission of the bids. 
  

3.3.4  Modification and Withdrawal of Bids 
 
No bid shall be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the validity period specified by the bidder on the bid form. Entire EMD 

shall be forfeited if any of the bidders withdraw their bid during the validity period. 
 

3.3.5  Non-conforming Bids 
 
A Bid may be construed as a non-conforming proposal and ineligible for consideration: 

a. If it does not comply with the requirements of this RFP 

b. If the Bid does not follow the format requested in this RFP or does not appear to 

address the particular requirements of PSCDL. 
 

3.3.6 Language of Bids 
 
The Bids should be submitted in English language only. If any supporting documents 

submitted, are in any language other than English, then the translation of the same in 

English language is to be duly attested by the bidder and submitted with the bid, and English 

translation shall be validated at PSCDL’s discretion. 
 

3.3.7 Authentication of Bid 
 

a) The Bidder should submit a Power of Attorney as per the format set forth in 

Annexure 6, authorizing the signatory of the Bid to commit the Bidder. 

b) All pages of the bid and its annexure, etc. shall be signed and stamped by the person 

or persons signing the bid 

3.3.8  Acknowledgement of Understanding of Terms 

By submitting a Bid, each Bidder shall be deemed to acknowledge that he has carefully read 

all sections of this RFP, including all forms, schedules, annexures, corrigendum and 

addendums (if any) hereto, and have full information about all existing conditions and 

limitations. 

3.4  Evaluation Process 
 
a. PSCDL will constitute a Bid Evaluation Committee (BEC) to evaluate the responses of 

the bidders 
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b. The BEC constituted by PSCDL shall evaluate the responses to the RFP (Cover 1) and 

all supporting documents / documentary evidence. Inability to submit requisite 

supporting documents / documentary evidence, may lead to rejection. 

c. The decision of the BEC in the evaluation of responses to the RFP shall be final. No 

correspondence shall be entertained outside the process of negotiation/ discussion 

with the Committee. 

d. The BEC may request for meetings with the Bidders to seek clarifications on their 

proposals and may visit Bidder’s Site to validate the credentials/ citations claimed by 

the bidder. 

e. The BEC reserves the right to reject any or all proposals on the basis of any 

deviations. 

f. Each of the responses shall be evaluated as per the criteria and requirements 

specified in this RFP. 

g. Please note that BEC may seek inputs from their professional, external experts in the 

Bid evaluation process. 
 

3.4.1 Bid Opening 
 
a. Total transparency shall be observed and ensured while opening the Bids. All Bids 

shall be opened in the presence of the Bidder or their authorized representatives who 

are assigned to attend the Bid opening sessions on the specified date, time and 

address. 

b. PSCDL reserves the rights at all times to postpone or cancel a scheduled Bid opening. 

c. Bid opening shall be conducted in 2 (Two) Stages; 

Stage 1 -Technical Bid: RFP Document fee and Bid Security/EMD, Pre-

Qualification Proposal and Technical Proposal 

Stage 2 -Financial Bid: Financial Bid / Priced BoQ 

d. The venue, date and time for opening the Technical Proposal are mentioned in the 

RFP Bid Information Sheet/ NIT. The date and time for opening the Financial 

Proposals would be communicated to the qualified bidders. 

e. The Financial Proposals of only those bidders will be opened who fulfill the criteria in 

Technical Evaluation. 

f. The Bidder’s representatives who are present shall sign a register evidencing their 

attendance. In the event of the specified date of Bid opening being declared a holiday 

for PSCDL, the bids shall be opened at the same time and location on the next 

working day. In addition to that, if the representative of the Bidder remains absent, 

PSCDL will continue process and open the bids of all the bidders 

g. During Bid opening, preliminary scrutiny of the Bid documents shall be made to 

determine whether they are complete, whether required EMD has been furnished, 
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whether the Documents have been properly signed, and whether the bids are 

generally in order. Bids not conforming to such preliminary requirements shall be 

prima facie rejected. PSCDL has the right to reject the bid after due diligence is done. 

 

3.4.2  Evaluation of Technical Proposals 
 

The evaluation of the Technical Proposals will be carried out in the following manner: 

 
 
a) PSCDL shall open Cover 1 marked “Technical Bid” on Bid opening date. 

b) The Pre-Qualification proposal must contain all the documents in compliance with 

instructions given in the Annexure 1. 

c) Response to the Pre-Qualification Requirements shall be evaluated in accordance 

with the requirements specified in this RFP and in the manner prescribed in Clause 

3-4-4 & 3.4.5 of the RFP. Each of the Pre-Qualification condition mentioned 

in Clause 3-4-4 & 3.4.5 of the RFP is MANDATORY. In case the Bidder does 

not meet any one of the conditions, the bidder will be disqualified. 

d) PSCDL will review the technical bids to determine whether the technical proposals 

are substantially responsive. Bids that are not substantially responsive are liable to be 

disqualified at PSCDL’s discretion. 

e) Bidders' proposal will be evaluated as per the requirements and guidelines specified 

in the Annexure 2 and technical evaluation criteria as mentioned in Clause 3-4-4 & 3-

4-5 of the RFP. 

f) The Bidders are required to submit all required documentation in support of the 

evaluation criteria specified (e.g. Detailed Project citations and copy of work order, 

clients contact information for verification, and all others components) as required 

for technical evaluation. 

g) At any time during the Bid evaluation process, BEC may seek oral/ written 

clarifications from the Bidders. The BEC may seek inputs from their professional and 

technical experts in the evaluation process. 

h) PSCDL reserves the right to do a reference check of the past experience stated by the 

Bidder. Any feedback received during the reference check shall be taken into account 

during the technical evaluation process. 

i) The Financial Proposals of Bidders who do not qualify technically shall be kept 

unopened in the e-Tendering system. 

j) PSCDL reserves the right to accept or reject any or all bids without giving any reasons 

thereof. 

k) PSCDL shall inform to the technically shortlisted Bidders about the date and venue of 

the opening of the financial proposals. 

 

3.4.3  Financial Proposal Evaluation 

a) All the technically qualified bidders will be notified to participate in Financial 

Proposal opening process. 
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b) Financial Proposals for the technically qualified bidders will then be opened on the 

notified date and time and reviewed to determine whether the financial proposals are 

substantially responsive. Bids that are not substantially responsive are liable to be 

disqualified at PSCDL’s discretion. 

c) Financial Proposals that are not meeting the condition mentioned in Annexure 3.1 

shall be liable for rejection. 

d) Total Cost of Bid (TCB) shall be calculated based on the Bill of Quantities given in 

Annexure 3.2 of the RFP. 

 

3.4.4 Pre-Qualification Evaluation Criteria 

The Bidder should meet following financial eligibility criteria; 

S No 
Basic 

Requirement 
Specific Requirements Documents Required 

1 
Legal Entity 

/Years of 
operation. ty 

The Bidder shall be a single legal entity 
(Individual, firm, company etc.) or JV 

to implement the project(s). 
 

The applicant shall be in existence for at 
least 3 years and should have 

performed similar nature of work 
 

Copy of Certificate of 
Registration and copies of 
valid PAN, GSTIN, as per 

statutory requirement. 

 
2 
 

Financial 
Eligibility 

Average annual financial turn over on 
construction works should be at least 
100% of the estimated cost during the 
immediate last 3 consecutive financial 

year. 
OR 

Bidders Registered in CPWD / 
Puducherry PWD for Civil work (Class 

III and above). 

Certificate from the 
Statutory Auditor 

/Chartered accountant 
OR 

Copy of the 
CPWD/Puducherry PWD 
Registration Certificate. 

3 

Net Worth 
 

OR 
 

Solvency 
Certificate 

The applicant should have positive net 
worth in any one of the last 3 financial 
years (FY 2018-19, 2017-18 & 2016-17). 

OR 
 

Solvency for an amount of 40% of the 
estimated amount of tender 

Audited consolidated 
financial statements 

 
OR 

 
Solvency Certificate from a 

Nationalised Bank not 
older than six months as 
on the date of submission 

of the bid. 

3.4.5 Technical Evaluation Criteria 
 

Technical proposals of only those firms, whose bids are found responsive, shall be 

opened for further evaluation. Technical proposals will be evaluated for their 

compliance of eligibility to various tender requirements. 

 

 Bidder should have successfully completed similar nature of works in any 

Central/State Govt./Municipalities i.e., the Construction of Commercial/ Residential 
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Building, Public Toilet, Community Toilet etc.. in the last Three (3) years ending 

previous day of the last day of submission of tenders.   

 

 The value of the Completed works shall be minimum  

a. Three contracts of each not less than 40% of the estimated cost of tender  

OR 

b. Two contracts of each not less than 60% of the estimated cost of tender  

OR 

c. One Contract of not less than 80% of the estimated cost of tender  

 

*Note: The value of executed works shall be brought to current price level by enhancing 

the actual value of work at simple rate of 7% per annum calculated from the date of 

completion to the last date of receipt of applications for tender. 

  
To qualify for a contract for which bids are invited in the NIT, the bidder must 

demonstrate having experience and resources sufficient to meet the aggregate of 

the qualifying criteria. Sub-contractors' experience and resources shall not be 

taken into account in determining the bidder's compliance with the qualifying 

criteria except to the extent stated above. 

 

 Disqualification 

Even though a bidder appears to meet the pre-qualifying criteria, he could be disqualified 

if he has: 

a. Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; 

b. Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, etc. 

c. Submitted the RFP, which is not accompanied by the required documentation 

or is non-responsive. 

d. Failed to provide clarifications related thereto when asked by the technical 

committee.  

e. Where such firm has already submitted the bid. 

f. Is black listed / barred by GOI/State Gov’t /State or Central PSU/ as on date. 

The company/firm shall on its letterhead submit an undertaking that it has 

not been blacklisted by GoI/State Gov’t/State or Central PSU in last three 

years from the date of submission of bids for this RFP.  

If any such information which would have entitled PSCDL to reject or disqualify the 

bidder becomes known after the bidder has been qualified, PSCDL reserves the right to 

cancel the qualification of the Bidder at any later stage. 
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3.4.6 Financial Evaluation Criteria 
 

 Bid to be substantially responsive 

If a “Financial Bid” is not substantially responsive, it will be rejected by PSCDL, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation 

A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, 

and specifications of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one  

(a) which effects in any substantial way the scope, quality or performance of the Works;  

(b) which limits in any substantial way, inconsistent with the Bidding documents, PSCDL’s 

right or the Bidder‟ s obligations under the Contract; or  

(c) whose rectification would affect unfairly the competitive position of the Bidders 

presenting substantially responsive Bids.   

3.5 Award of Contract 

3.5.1  Award Criteria 

1. All the technically qualified bidders will be notified through email to participate in 

Financial Proposal opening process. 

2. The cost indicated in the Financial Proposal shall be deemed as final and reflecting 

the total cost of services and should be stated in INR only. Omissions, if any, in costing of 

any item shall not entitle the Bidder to be compensated and the liability to fulfill its 

obligations as per the Scope of Work and Technical Specifications within the total quoted 

price shall be that of the Bidder. The Bidder shall bear all taxes & duties including GST, fees, 

Labour CESS, levies and other charges imposed under the Applicable Law as applicable.  

3.  The Bidder with the Lowest Value of Financial Bid (L1) will be declared as    a 

successful bidder 
 

3.5.2  Letter of Acceptance (LoA) 
 
Prior to the expiration of the period of bid validity, the PSCDL will notify the Successful 

Bidder in writing or by fax or email, to be confirmed in writing by letter, that the bid has 

been accepted. LoA will constitute the formation of the contract. Upon the Successful 

Bidder’s furnishing of Performance Bank Guarantee, PSCDL will promptly notify each 

unsuccessful bidder. 

 

3.5.3  Signing of Contract 
 

PSCDL shall notify the Successful Bidder that their bid has been accepted by a Letter of 

Award. On acceptance of the Performance Guarantee the Successful Bidder shall enter into 

contract agreement with PSCDL within the time frame mentioned in the Letter of Award 

issued to the Successful Bidder by the PSCDL. 
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3.5.4  Failure to Agree With the Terms & Conditions of the RFP / 
Contract 

 

Failure of the Successful Bidder to agree with the Terms & Conditions of the RFP/ Contract 

shall constitute sufficient grounds for the annulment of the award, in which event PSCDL 

may invite for fresh RFP. 

 

3.5.5  PUDUCHERRY SMART CITY DEVELOPMENT LIMITED’s Right to 
accept any Bid and to Reject any or All Bids 

 

PSCDL reserves the right to accept or reject any Bid, and to annul the bidding process and 

reject any or all Bids at any time prior to award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 

Bidders of the grounds for PSCDL’s action. 

3.6 Performance Bank Guarantee 
 

a) Within fifteen (15) working days from the date of issuance of Letter of Award, the 

Successful Bidder shall at his own expense submit unconditional and irrevocable 

Performance Bank Guarantee (PBG) for an amount equivalent to 10% of Contract 

value to PSCDL. 

b) The PBG shall be from a Nationalized Bank or a Scheduled Commercial Bank in the 

format prescribed in Annexure 8, payable on demand, for the due performance and 

fulfillment of the contract by the bidder. 

c) All charges whatsoever such as premium; commission etc. with respect to the PBG 

shall be borne by the Successful Bidder. 

d) The PBG may be discharged/returned by PSCDL upon being satisfied that there has 

been due performance of the obligations of the bidder under the contract. However, 

no interest shall be payable on the PBG.  

e) The PBG shall be valid up to Defect Liability Period and released upon issue of 

Contract Performance Certificate. 

f) In case the project is extended after the project schedule as mentioned in the RFP, 

the PBG shall be accordingly extended by the Successful Bidder Defect Liability 

Period. 

g) In the event of the Bidder being unable to service the contract for whatever reason 

PSCDL would invoke the PBG. Notwithstanding and without prejudice to any rights 

whatsoever of PSCDL under the contract in the matter, the proceeds of the PBG shall 

be payable to PSCDL as compensation for any loss resulting from the bidder’s failure 

to complete its obligations under the Contract. PSCDL shall notify the Bidder in 

writing of the exercise of its right to receive such compensation 14 (fourteen) days in 

advance, indicating the contractual obligation(s) for which the Bidder is in default. 

h) PSCDL shall also be entitled to make recoveries from the bidder’s bills, PBG, or from 

any other amount due to him, the equivalent value of any payment made to him due 

to inadvertence, error, collusion, misconstruction or misstatement. 
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i) On satisfactory performance and completion of the Defect Liability Period in all 

respects and duly certified by the Engineer-in-Charge, Contract Performance 

Certificate shall be issued and the PBG would be returned to the Contractor. 

3.7 VARIATIONS 
 

3.7.1 Changes in the Quantities  

a) The Contractor is bound to carry out the items in the Bill of Quantities for quantity 

variation up to 30% (Thirty percent) excess provided that the change does not exceed 

1% (One percent) of Initial Contract Price, at the BoQ rates. 

b) However, a rate or price as shall be appropriate for the excess quantity of item of 

work if it exceeds both the limits in (a) above shall be approved by the competent 

PSCDL pursuant to 3.7.2. 

c) If any item of work is not required to be executed or the quantity is less than the 

quantity specified in the bidding documents due to change in circumstances, the 

bidder shall not be entitled for any claim or compensation.  

3.7.2 Extra items of Work 

There shall be an order in writing to execute the extra item of work from PSCDL. 

Extra item can be additional, substituted or altered item depending on their relation to 

the original item or change in quantity above the limits specified in 3.7.1.b.  

The rate for the extra item shall be worked out as specified in GCC Cl. 5.2.6 of the RFP 

 

3.7.3 Total Variation Cost 

The overall value of all variation works shall be limited to 10% (Ten Percent) of the Initial 

Contract Price. 

3.8 Defect Liability Period 

The Defect Liability Period Shall be 12 Months from the date of issuance of the Completion 

Certificate. 

 

The contractor shall remedy any and all loss or damage to work during the maintenance 

period at Contractors cost, save and except to the extent that any such loss or damage shall 

have arisen on account of any default or neglect of the PSCDL or on account Force Majeure 

Event.  
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4. Special Conditions of Contract. 
 
4.1 Scope of work (“Service”) 

 

4.1.1 Broad Scope of Work  
 

The broad scope of work includes Construction of New Public Toilets at different locations in 

Puducherry under Smart City Mission.  The salient components of the scheme are detailed 

below: - 

 

Construction of New Public Toilets at 5 different locations Puducherry under Smart 
City Mission 

Sl. 

No. 
Details of Work 

Indicative 

Quantities 
Unit 

Dismantling of existing old toilet blocks (Walls, Flooring, Slab, Doors and Ventilators) 

A) Dismantling Works    

1 Dismantling doors, windows and clerestory windows 
(steel or wood) shutter including chowkhats, architrave, 
holdfasts etc. complete and stacking within 50 *-meters 
lead- of area beyond 3 sq.metres 

116.00 Sqm 

2 Dismantling tile work in floors and roofs laid in cement 
mortar including stacking material within 50 metres lead 
– for thickness of tiles 10mm to 25mm 

194.00 Sqm 

3 Demolishing brick work, manually / by mechanical 
means including stacking of serviceable material and 
disposal of unserviceable material within 50 metres lead 
- In lime mortar. 

168.00 Cum 

4 Demolishing R.C.C. work, including stacking of steel bars 
and disposal of unserviceable material within 50 metres 
lead. 

232.00 Cum 

5 Dismantling roofing including ridges, hips valleys and 
gutters etc. and stacking the material within 50m lead of 
- Asbestos Sheet. 

70.00 Sqm 

B) Construction of new public toilets with Civil Works like Excavation, Foundation, Brick Work, RCC 

Columns, Footings, Slab, Plastering, White Washing, Painting, Flooring with rectified glazed tiles, 

Lime Concreting for Terracing with pressed tiles Doors, Ventilators 

  

1 Earth work in excavation by mechanical means 
(Hydraulic excavation) / manual means over areas 
(exceeding 30 cm in depth, 1.5min width as well as 
10sqm on plan) including getting out and disposal of 
excavated earth, lead upto 50m and lift upto 1.5m - all 
kinds of soil 

188.00 m3 

2 Supplying and filling in plinth with sand  under floors 
including, watering, ramming  consolidating and 
dressing complete 

73.00 m3 
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Construction of New Public Toilets at 5 different locations Puducherry under Smart 
City Mission 

Sl. 

No. 
Details of Work 

Indicative 

Quantities 
Unit 

3 Providing and laying in position cement   concrete of 
specified grade excluding the cost of centering and 
shuttering.- All work up to plinth level -1:3:6 (1 
cement:3coarse  sand : 6 graded stone aggregate 20mm  
nominal size 

16.00 m3 

4 Reinforced cement concrete work in beams, suspended 
floors, roofs having slope upto 15 degree landings, 
balconies, shelves,  chajjas, lintels, bands, plain window                 
sills, staircases and spiral stair cases   up to floor five 
level excluding the cost of  centering, shuttering, 
finishing and  reinforcement with 1:2:4 (1 cement : 
2coarse sand : 4 graded stone aggregate 20mm nominal 
size). 

102.00 m3 

5 Reinforcement for R.C.C work including straightening, 
cutting, bending, placing in position and binding all 
complete – Thermo - Mechanically treated bars (ISI 
BRAND OF APPROVED MAKE) including placing the 
M30 grade Athees make cover block @ 60cm center to 
center 

8592.00 kg 

6 Centring and shuttering including strutting, propping 

etc. And removal of form for: Foundations , footings, 

bases of columns ,etc. for mass concrete.- Using steel 

sheet with M.S.frames 

56.20 Sqm 

7 Centring and shuttering including strutting, propping 

etc. and removal of form for: lintels, beams, plinth 

beams, girders, bressumers and cantilevers.- Using steel 

sheet with M.S.frames 

136.30 Sqm 

8 Centring and shuttering including strutting, propping 

etc. and removal of form for: columns, pillars, piers, 

abutments, posts and struts.- Using steel sheet with 

M.S.frames 

74.20 Sqm 

9 Centring and shuttering including strutting, propping 

etc. and removal of form for : suspended floors, roofs, 

landings , balconies and access platform -Using steel 

sheet with M.S.frames 

450.30 Sqm 

10 Brick work with common burnt clay F.P.S(non modular) 
bricks of class designation35 in superstructure above 
plinth level up to floor five level in all shapes and sizes 
in - cement mortar 1:4 ( 1 cement : 4coarse sand) 

94.00 m3 

11 Brick work with common burnt clay F.P.S.(non modular) 
bricks of class designation7.5 in foundation and 
plinth in – cement mortar 1:4 (1 cement : 4 coarse sand) 

47.00 m3 

12 Half brick masonry with common burnt clay F.P.S. 
(non modular) bricks of class designation 35 in 
superstructure above plinth level upto floor V level - 
cement mortar 1:4 (1 cement: 4 coarse sand) 

427.00 m2 
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Construction of New Public Toilets at 5 different locations Puducherry under Smart 
City Mission 

Sl. 

No. 
Details of Work 

Indicative 

Quantities 
Unit 

13 20mm cement plaster of mix -1:4 (1 cement :4 fine sand)-
Outside & Ceiling the building 

978.00 m2 

14 12mm cement plaster of mix: Cement mortar 1:4 (1 
cement : 4 fine sand)-Inside the building 

1213.00 m2 

15 White washing with lime to give on even shade - three or 
more coats) 

2010.00 m2 

16 Distempering with oil bound washable distemper of 
approved brand and manufacture to give an even shade - 
New work (two or more coats) over and including 
priming coat with cement primer. 

797.00 m2 

17 Finishing walls with water proofing cement paint of 
required shade - (Two or more coats applied @ 3.84 
kg/10 sqm) 

1213.00 m2 

18 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering. - All work up to plinth level -1:5:10 (1 
cement:5coarse sand : 10 graded stone aggregate 40mm 
nominal size) 

97.00 m3 

19 Providing and laying rectified glazed ceramic flooring 
tiles of size 300x300 mm or more (thickness to be 
specified by the manufacturer), of commercial  quality 
conforming to IS :15622 , of approved make( So many / 
Nitco / Johnson)  in colours white, ivory, grey, fume red 
brown, laid on20mm thick cement mortar 1:4 (1 cement : 
4coarse sand) , including grouting the joints with white 
cement and matching pigments etc., complete 

393.00 m2 

20 Providing and fixing factory made uPVC doorframe made 
of uPVC extruded sections having an overall dimension 
as below (tolerance +_1mm ), with wall thickness 2.0 
mm (+-0.2mm), corners of the door frame to be jointed 
with galvanized brackets and stainless steel screws , 
joints mitred and plastic welded. The hinge side vertical 
of the frames reinforced by galvanized M.S.tube of size 19 
x 19 mm and 1mm (+-0.1mm) wall thickness and 3 nos. 
stainless steel hinges fixed to the frame complete as per 
manufacturer's specification – Extruded section profile 
size 48 x 40 mm 

269.00 m 
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Construction of New Public Toilets at 5 different locations Puducherry under Smart 
City Mission 

Sl. 

No. 
Details of Work 

Indicative 

Quantities 
Unit 

21 Providing and fixing to existing doorframes - 30 mm 
thick factory made Poly vinyl Chloride (PVC) door 
shutters made of styles and rails of a uPVC hollow 
section of size 60 x 30 mm and wall thickness 2 mm(+- 
0.2 mm) with inbuilt decorative moulding edging on one  
side . The style sand rails mitred and joint at the corners 
by means of M.S. galvanised / plastic brackets of size 75 x 
220 mm having wall thickness 1.0 mm and stainless-
steel screws. The styles of the shutter reinforced by 
inserting galvanised M.S. tube of size 25x20mm and 
1mm (+- 0.1mm) wall thickness . The lock rail made up 
of 'H' section , a uPVC hollow section of size 100 x 30 
mm and 2 mm(+-0.2 mm) wall thickness , fixed to the 
shutter styles by means of plastic /galvanised M.S. 'U' 
cleats. The shutter frame filled with a uPVC 
multichambered single panel of size not less than 620 
mm, having overall thickness of 20 mm and 1 mm (+-
0.1mm) wall thickness . They panels filled vertically and 
tie bar at two places by inserting horizontally 6 mm 
galvanized M.S.rod and fastened with nuts and washers, 
complete as per manufacturer's specification (For W.C. 
and bathroom door  shutter) 
  

119.00 m2 

22  Tile work in skirting, risers of steps and dado (up to 2m 
height) over 12mm thick bed   of cement mortar 1:3 (1 
cement : 3 coarse sand) and jointed with grey cement 
slurry @                 3.3kg/sqm including pointing in white 
cement mixed with pigment of matching shade    
complete. Marble tiles (Polished) Raj Nagar. 8mm thick 

514.00 m2 

23 Lime concrete terracing on roofs of required thickness 
laid to fall with 25mm nominal size brick aggregate and 
50% lime mortar 1:2 (1 lime putty: 2 surkhi) rammed and 
finished with gur and belgiri treatment complete 
including rounding of junctions with parapet wall 
complete  80 mm thick, over the roof slab 

38.00 m3 

24 Providing and laying pressed clay tiles (as per approved 
pattern 18mm nominal thickness and of approved size) 
on roofs jointed with cement mortar 1:4 (1 cement: 4 
coarse sand) mixed with 2% integral water proofing 
compound laid over a bed of 20mm thick cement mortar 
1:4 (1 cement: 4 coarse sand) and finished neat complete. 

323.00 m2 

25 Providing and fixing glazing in aluminum door, window, 
ventilator shutters and partitions etc., with PVC / 
neoprene gasket etc., complete as per the architectural 
drawings. (cost of aluminum snap beading shall be paid 
in basic item): With float glass panes of 4.0mm 
thickness. 

23.00 m2 
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Construction of New Public Toilets at 5 different locations Puducherry under Smart 
City Mission 

Sl. 

No. 
Details of Work 

Indicative 

Quantities 
Unit 

C) Providing necessary Water Supply components like Bib Cocks, Valves, Pipes for water supply, 

Motor for water pumping, Water Storage tank   

26 Supplying fixing and commissioning of Suguna/ Texmo 
/Sharp 1 HP Monoblock pump set slow speed single 
phase motor. The rate include the cost of pump set, 
pump set fixing in position and test run etc. complete 

5.00 No 

27 Providing and fixing ASTM pipes including all ASTM 
plain& brass threaded fittings i/c fixing the pipe with 
clamps at 1.00mspacing. This includes jointing of pipes 
&fitting with one step ASTM solvent cement and testing 
of joints complete (Internal work exposed on wall) - 40 
mm nominal outer dia pipes 

120.00 m 

28 Providing and fixing ASTM pipes including all ASTM 
plain& brass threaded fittings i/c fixing the pipe with 
clamps at 1.00m spacing. This includes jointing of pipes 
&fitting with one step ASTM solvent cement and testing 
of joints complete (Internal work exposed on wall) - 
25mm nominal outer dia pipes 

150.00 m 

29 Fixing water meter and stop cock in GI pipe meter with 
line including cutting and threading the stop cock pipe 
and making long screws etc. complete (cost of water 
meter and stop cock to be paid separately). 

5.00 No 

30 Providing and fixing C.P. brass long body bib cock of 
approved quality conforming to IS standards and 
weighing not less than 690 gms - 15mm nominal bore 

84.00 No 

31 Providing and fixing ball valve (brass) of approved 
quality complete. high or low pressure with plastic floats 
- 20 mm nominal bore 

5.00 No 

32 Supply of Polyethylene water storage tank-upto 5000 liters 

(Sintex ISI ) 

13000.00 lit 

D) Providing Sanitary items like Indian/ European Water Closets, Wash Basins, Urinals, Inspection 

Chamber, UPVC pipe.  

33 Providing & fixing white vitreous china water closet 
squatting pan (Indian type) along with "S" or "P" trap 
including dismantling of old WC seat and "S" or "P"trap 
at site complete with all operations including all 
necessary materials, labour malba , all complete - Orissa 
pattern W.C.Pan of size 580x440 mm 

49.00 No. 

34 Providing and fixing white vitreous china pedestal type 
water closet (European type W.C. pan) with seat and lid, 
10 liter low level white P.V.C. flushing cistern with 
manually controlled device (handle lever, conforming to 
IS: 7231, with all fittings and fixtures complete) including 
cutting and making good the walls and floors wherever 
required. W.C pan with ISI marked white solid plastic 
seat and lid. 

15.00 No. 
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Construction of New Public Toilets at 5 different locations Puducherry under Smart 
City Mission 

Sl. 

No. 
Details of Work 

Indicative 

Quantities 
Unit 

35 Providing Vitreous china flat back washbasin 
450x300mm with Semi rigid PVC waste pipe of 32mm 
dia of length not less than 700mm with CI bracket  

6.00 No. 

36 Providing and fixing white vitreous china flat back half 
stall urinal of size 580 x380 x 350 mm with white PVC 
automatic flushing cistern, with fittings, standard size CP 
brass flush pipe, spreaders with unions and clamps (all 
in CP brass) with waste fitting as per IS: 2556, CI trap 
with outlet grating and other couplings in CP brass 
including painting of fittings and cutting and making 
good the walls and floors wherever required single half 
stall urinal with 5 liter PVC automatic flushing cistern. 

10.00 No. 

37 Constructing brick masonry chamber for underground 
C.I. inspection chamber and bends with 75 class 
designation bricks in cement mortar 1:4 (1cement : 4 
coarse sand) C.I. cover with frame (light duty) 455 x 610 
mm internal dimensions , total weight of cover with 
frame to be not less than 38 kg (weight of cover 23 kg 
and weight of frame 15kg),R.C.C. top slab with 1:2:4 mix 
(1 cement :2 coarse sand : 4 graded stone aggregate 
20mm nominal size) foundation concrete 1:5:10(1 
cement : 5 fine sand : 10graded stone aggregate 40mm 
nominal size ), inside plastering 12mm thick with cement 
mortar1:3 (1 cement : 3 coarse sand) finished smooth 
with a floating coat of neat cement on walls and bed 
concrete extra complete asper standard design - inside 
dimensions 455x610 mm and 45 cm deep for single pipe 
line- with common burnt clay F.P.S. (nonmodular) bricks 
of class designation 7.5 

5.00 No 

38 Providing, laying and jointing UPVC pipes(Finolex / jain 
) (0.6 Mpa)conforming to IS specification 4985 and ISI 
marked including transportation to site lowering to the 
trenches, laying to proper grade and alignment, testing of 
joints with required testing equipment, including cost of 
solvent cement, excluding UPVC specials such as bends, 
tees, threaded pieces, couplers, reducer, endcaps etc., 
complete all as per IS and CPWDspecification-110 mm 
dia 

270.00 m 

E) Electrical work    

39 Supplying and fixing of following size of PVC conduit 
along with the accessories in surface/recess conduit 
including cutting the wall and making good the same in 
case of recessed conduit as required Make Avon 
plast/Vijaya-20 mm dia 

250.00 m 

40 Supplying and Fixing of the following sizes of TW board 
on recess including the cutting wall and finishing the 
surface good the same as required-150x100x50 mm deep 

5.00 No 
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Construction of New Public Toilets at 5 different locations Puducherry under Smart 
City Mission 

Sl. 

No. 
Details of Work 

Indicative 

Quantities 
Unit 

41 Supplying and drawing of 1.5 sq.mm FR PVC insulated, 
cooper conductor, single core cable in the existing 
surface/recessed, PVC/steel conduit/PVC casing and 
capping as required make Havells/L&T:- 

250.00 m 

42 Supplying and fixing SP 1 way 5/6 amps pinoa/flush type 
switch on the existing switch box cover including 
connections as required make: Kundan/Anchor/Vinay:- 

114.00 No 

43 Supplying and fixing CFL fitting complete on ceiling or wall 

with connection 

114.00 No 

F) Miscellaneous works like PVC pipe for rain water, underground Masonry sump, Sanitary Napikins 

for female toilets and Signages for information 

  

44 Providing and fixing on wall face un plasticized rigid PVC 
rain water pipes conforming to IS: 13592 Type A, 
including jointing with seal ring conforming to IS :5382, 
leaving 10mm gap for thermal expansion, (i) Single 
socketed pipes - 110mm diameter 

110.00 m 

45 Construction of underground masonry sump of size 
2.0mx1.5mx2.0m 

5.00 No 

46 Painting and Lettering for signages and information’s 24.00 m2 

47 Supply, delivery of automatic, wall mounted Sanitary 
Napkin incinerator  

9.00 No. 

 

The list of location of the 5 Toilet blocks shown in the table below: - 

 

Sl. 
No. 

Ward 
Location 

No Name 

Muthialpet Constituency 

1 8 T.V.Nagar T.V.Nagar DhobiGana 

Rajbhavan Constituency 

2 5 Vaithikuppam 
Washer Man Complex (DhobiGana), 
Pappammalle Koil street 

3 10 Kurusukuppam 
Adjacent to Karuvadikuppam Canal, 
Maravadi Street 

Orleanpet Constituency 
4 26 Ilango Nagar Thider Nagar 
5 28 Pudupalayam New Bus stand East side 
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4.2 Technical Specifications  
 

4.2.1  GENERAL TECHNICAL SPECIFICATIONS 
 

a) The Standard Specifications of the Public Works Department, Govt. of Puducherrys 

shall be followed up.  The specification of some of the important items are given in 

Annexure-11 

b) Rates shall be inclusive of all taxes and duties including GST, royalty, Labour Cess etc 

and any other statutory deductions applicable at the time of Payment. 

c) The special provision in detailed specifications or wording of any item shall gain 

precedence over corresponding contradictory provision (if any) in the standard 

specifications or CPWD / PWD Hand Book where reference to such specifications is 

given without re-producing the details in contract. 

d) It is presumed that the Contractor has gone carefully through the  Specification and 

Standard Data Book & CPWD/PWD Hand Book and the Schedule of Rates of the 

Division and studied the site conditions before arriving at rates quoted by him. 

Decision of PSCDL shall be final as regards interpretation of specifications. 

e) The contractor shall be responsible for making good the damages done to the existing 

property during construction by his men. 

f) If it is found necessary from safety point of view to test any part of the structure, the 

test shall be carried out by the contractor with the help of the Department at his own 

cost. 

g) The Contractor shall provide, maintain, furnish and remove on completion, 

temporary office on work site for the use of Project Engineer / Contractor’s site office 

with facility for the PSCDL and/or PMC’s representative. 

h) General directions or detailed description of work, materials and all coverage of rates 

given in the specification are not necessary repeated in the Bill of Quantities. 

Reference is however, drawn to appropriate section/clause(s) of the General 

specifications accordance with which the work is to be carried out. 

i) In the absence of specific directions to the contrary, the rates and prices inserted in 

the terms are to be considered as the full inclusive rates and prices for the finished 

work described there-under and cover all labour, materials, wastage, temporary 

work, plant overhead charges and profits, as well as the general liabilities, 

obligations and risks arising out of the General Conditions of Contract. 

j) The quantities set down against the item in the Bill of Quantities are only estimated 

quantities of each item of work included in the Contract and are not to be taken as a 

guarantee that the quantities schedule will be carried out or required or that they will 

not be exceeded. 

k) All measurements will be made in accordance with the units indicated in the Bill of 

Quantities and read in conjunction with the General Conditions of Contract. 

l) The details shown on drawings and all other information pertaining to the work shall 

be treated as indicative and provisional only and are liable to variation as found 

necessary while preparing working drawing which will be supplied by the contractor 

before execution. The contractor shall not, on account of such variation be entitled to 

any increase in rates over the ones quoted in the tender which are on measured 

quantity basis. The contractor has to make his own investigation before quoting for 

the work. 

m)  All materials used in the construction shall conform to the requirement of 
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Specification Clause “Materials for Structures” of Specification of PWD, Puducherry. 

n)   Protection of underground telephone cable and aerial telephone wires and poles, 

transmission towers, electrical cables and water supplying lines. During the 

execution of work, it is likely that the contractor may meet with telephone cable, 

electrical cables, water supply lines etc. it will therefore be the responsibility of the 

Contractor to protect them carefully. All such cases should be brought to the notice 

of PSCDL by the contractor and also to the concerned department. Any damage 

whatsoever done to these cables and pipe lines by the contractor shall be made good 

by him at his cost. 

4.2.2 Order of precedence, clarifications and interpretations: 

When various specifications and codes referred to are at variance with each other, the 

following order of precedence will generally be accepted. 

a. Special conditions of contract, Item wise specifications, revised specifications if 

provided and execution drawing notes etc. 

b. I.S. Codes of practice. 

c. Standard specification of the PWD, Puducherry.  

d. Specifications issued by CPWD. 

e. Manual on wastewater issued by CPHEEO 

f. Any other guidelines issued by MoEF. 

g. In case of items for which specifications are not available in the above mentioned 

specifications, good sound engineering practice shall be followed and in such case 

specifications given by PSCDL / PMC shall be final & binding on the contractor. 

4.2.3 Method of Measurement: 

a. The method of measurement and payment shall be as described under various items 

of the Bill of quantities 

b. where specific definitions are not given, the method described in Puducherry PWD 

Specifications /CPWD will be followed. 

c. All works shall be carried out in line & level as shown on execution drawing and as 

directed by Engineer. 

4.3 Quality Assurance & Control 

4.3.1 Quality Assurance Plan 

a. The Contractor shall provide a Quality Assurance Plan (QAP) designed to 

document the processes and procedures for assuring quality throughout the course of 

Project complying to the CPWD Manual / Puducherry PWD Specifications, within 15 

days from date of issuance of Letter of Award for the approval by PSCDL. The 

approved quality assurance plan shall form part and part of this Contract. 

b. The Contractor shall submit the Request for Inspection (RFI) to PSCDL one day in 

advance before starting of any Concrete related work. In no case shall the Concrete 

work be started without submitting the RFI one day in advance of the activity and 

without the prior approval of PSCDL.  

c. In case of non-conformance to the quality control checks in accordance to the quality 

assurance plan for concrete related works, no payment shall be made to Contractor 

for non-conformance of Work. 
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d. Defective work is liable to be rejected at any stage. The contractor on no account can 

refuse to rectify the defects merely on reasons that further work has been carried out. 

No payment shall be made for rectification. 

e. Contractor must carry out necessary survey if required at his own cost. 

4.3.2  Storage of materials 

a. Stacking and storage of construction material at site shall be in such a manner as to 

prevent deterioration or intrusion of foreign matter and to ensure the preservation of 

their quality, properties and fitness for the work.  

b. Suitable precautions shall be taken by the Contractor to protect the material against 

atmospheric actions, fire and other hazards.  

c. The materials likely to be carried away by wind shall be stored in suitable stores or 

with suitable barricades and where there is likely-hood of subsidence of soil, such 

heavy materials shall be stored on approved platforms. 

4.3.3  List of approved make of materials 

The source of material including the quarries shall be approved by PSCDL/ Engineer/ 

consultant appointed by PSCDL. 

 

Sl. No Details of Materials / Equipment Manufacturer’s Name 

1 Cement (OPC-(43 & 53G) & PPC) 

a) Ultra tech 

b) ACC 

c) Ambuja 

2 TMT Tor Steel 

a) SAIL 

b) TISCO 

c) RINL 

d) JSW 

3 Ceramic Tiles (Wall & Floor Tiles) 

a) Johnson 

b) Nitco 

c) Somany 

4 
Paints (OBD, Emulsion paints, Synthetic 

enamel Paints) 

a) ICI 

b) Asian 

c) Berger 
d) Nerolac 

5 Water Proof Cement Paints 

a) Snowcem India Ltd. 

b) ICI 

c) Asian 

6 Red Oxide & Pink Primers 

a) ICI 

b) Asian 

c) Berger 

d) Nerolac 

7 Precast Cement Concrete Pavers & Tiles 

a) Nitco 

b) Ultra 

c) Johnson 

d) Dura crete 
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8 Electrical Items 

a) Havell’s 
b) Anchor 
c) Kundan 
d) Avon plast 
e) Crabtree 

9 PVC Pipes 

a) Finolex 
b) Jain 
c) Supreeme 
d) Truebore 
e) Crabtree 

 

a. For all other materials for which the manufacturer is not pre-approved, the Contractor 

shall submit credentials of minimum three manufacturers for prior approval of 

PSCDL/PMC. 

b. The manufacturers in the above list may be substituted with prior approval of PSCDL (if 

needed) subject to satisfaction of the requirement under 2.3.a. 

4.4 Payment Certificates 

4.4.1 Monthly Payment Certificates 

Subject to Clause 5.2, the Contractor shall submit the Monthly Statement (MS) by the 5th 

day of the succeeding month in the printed forms in duplicate and in .xls format soft copy 

(both to be submitted with the application) at the office of the Engineer (PMC) with a copy to 

PSCDL. 

 

Stage of works qualifying to be included in the Monthly Payment Certificate  

1. Completion of Civil works of one toilet Block 

2. Electrical & Plumbing work in one toilet block 

3. Finishing of one toilet Block 

4. Construction of 1 Underground water sump 

5. Construction of Compound wall 

6. Completion of Miscellaneous works 

 

Within 14 (Fourteen) days after receipt of the Monthly Statement for Works, the PMC shall 

deliver to the PSCDL, with a copy to the Contractor, an Interim Payment Certificate (IPC) 

stating the amount which, in the opinion of the PMC, shall become payable to the contractor. 

In case of PSCDL/PMC have queries related to various claims in the monthly statement or if 

it is not supported with necessary details, the PSCDL/PMC will return the same to the 

contractor for compliance. Contractor has to resubmit the monthly statement with 

compliance. 

 

Within 14 (Fourteen) days after receipt of Interim Payment Certificate (IPC) from the PMC, 

PSCDL shall make the Payment to the Contractor, after deducting all statutory dues and 

adjusting the payments already released to the Contractor against the said Statement. 

4.4.2 Final Payment Certificate 

a. Within 60 (sixty) days after receiving the Completion Certificate the Contractor shall 

submit to PSCDL for consideration the Final Payment Statement as per approved 

format by the PSCDL/PMC(the “Final Payment Statement”) for Works, with 
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supporting documents in duplicate and in .xls format soft copy (both to be submitted 

with the application) at the office of PSCDL with a copy of the same to PMC.  

 

b. The Final Payment Statement shall show in detail: 

 

i. The summary of Contractor’s interim Payment claims for Works  as 

submitted in accordance with contract; 

ii. The amounts received from the PSCDL against each claim; and 

iii. Any further sums which the Contractor considers due to it from the PSCDL. 

c. If the PSCDL/PMC disagrees with or cannot verify any part of the Final Payment 

Statement, the Contractor shall submit such further information as they may 

reasonably require. 

 

d. Upon submission of the Final Payment Statement for Works, the Contractor shall 

give to PSCDL, with a copy to PMC, a written discharge confirming that the total of 

the Final Payment Statement represents full and final settlement of all monies due to 

the Contractor in respect of this Agreement for all work arising out of this Agreement, 

except for any monies due to either Party on account of any Defect. Provided that 

such discharge shall become effective only after the payment due has been made in 

accordance with the Final Payment Certificate issued. 

 

e. Within 60 (sixty) days after receipt of the Final Payment Statement for Works, and 

the written discharge, and there being no disputed items of claim, the PMC shall 

deliver to the PSCDL, with a copy to the Contractor, a final payment certificate (the 

“Final Payment Certificate”) stating the amount which, in the opinion of PMC, is 

finally due under this Agreement or otherwise. For the avoidance of doubt, before 

issuing the Final Payment Certificate, PMC shall ascertain from the PSCDL all 

amounts previously paid by the PSCDL and for all sums to which the PSCDL is 

entitled, the balance, if any, due from the PSCDL to the Contractor or from the 

Contractor to the PSCDL, as the case may be. 

 

f. Contractor should Remove the temporary structures, labor camps, & dispose surplus 

materials, debris etc. lying at work site within 30 days from receiving the Completion 

Certificate. 

4.5 Time Period & Milestones 

4.5.1 The Contract Period 

The Contract period shall be reckoned from the fifteenth (15TH) day of issue of Letter of 

Award or the date of signing the contract, whichever is earlier. The completion of the 

contract shall be date of issue of completion certificate.  The commencement date for 

Defect Liability Period is the completion of Contract period. 

4.5.2  The Construction Period 

The construction period shall be 4 calendar months from the commencement date. 

The completion date shall be the date of completion of the works at the end of the 
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construction period including any extensions granted there of subject to the condition 

under Clause 5-7-4. 

 

4.5.3 Defect Liability Period 

a) The Defect Liability Period (Maintenance Period) shall be 12 calendar months 

starting from the date of issuance of the Completion Certificate.  

b) The Contractor shall promptly repair or rectify all Defects and deficiencies observed 

by the Engineer during the Defects Liability Period within a period of 15 (fifteen) days 

from the date of notice issued by the Engineer, in this behalf, or within such 

reasonable period as may be determined by the Engineer at the request of the 

Contractor, in accordance with Good Construction Practice.  

c) The scope of work during the Defects Liability Period includes regular maintenance 

of the constructed facility including painting/polish finishes and electrical fittings in 

good condition. 

d) The costs of making good all these defects shall be borne solely by the Contractor and 

deemed to be included in the rates quoted by Contractor. 

e) If the contractor does not rectify the defect or make good the deficiency, the work 

should be got redone or rectified through another agency, or departmentally by 

employing skilled labourers, at the contractor's cost with 25% of the cost as L D for 

non-performance. The amount shall be deducted from any monies due to the 

contractor or realization of any Bank guarantee.  

 

4.5.4 Liquidated damages 

The Contractor shall pay liquidated damages to the Employer at the rate of one tenth of 

one percent of contract value per calendar day in case of non-compliance work within 

the intended completion period. The total amount of liquidated damages shall not 

exceed 10% the contract amount. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 
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5. General Conditions of Contract (GCC) 
 

5.1 Scope of Work  
 

5.1.1 Broad Scope of work 
 

This Contract is for the execution of the Works by the Contractor for PSCDL, as per the 

Scope of  works  and  Technical Specification as set out in Section 4 and in accordance 

with the terms and conditions of this Contract. 

 

The Contractor shall, during the term of this Contract, execute the Works and any other 

work, as may be required to fulfill its obligations under this Contract.  

 
5.1.2 Quality Assurance 

 

a. Inspection 

 

The PSCDL/PMC and its authorised representative shall at all reasonable times: 
 

1) have full access to all parts of the Site and to all Places from which natural 
Materials are being obtained for use in work; and 

 
2) During production, manufacture and construction at the Site and at the 

Place of production, be entitled to examine, inspect, measure and test the 

Materials and workmanship, and to check the progress of manufacture of 

Materials. 

 
 The Contractor shall give the PSCDL/PMC and its authorised agents access, 

facilities and safety equipment for carrying out their obligations under this 

Agreement. 

 

b. Samples 
 

The Contractor shall submit the samples of Materials and relevant information 

to the PSCDL/PMC for pre-construction review: 

1) manufacturer's test reports 

2) standard samples of manufactured Materials  

3) samples of such other Materials as the PSCDL/PMC may require 

4) Test reports as per prescribed frequency in specifications 

 

c. Quality Control, Tests and Inspection 
 

1. For determining that work conform to the Specifications and Standards, the 

Engineer shall require the Contractor to carry out or cause to be carried out tests, at 

such time and frequency and in such manner as specified in Specifications, and in 

accordance with Good Industry Practice for quality assurance. 
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2. During course of the execution if any other laboratory is approved by PSCDL for 

third party testing, the contractor can send the material to that laboratory also. 

3. In the event that results of any tests conducted establish any Defects or deficiencies 

in work, the Contractor shall carry out remedial measures and furnish a report to 

the Engineer in this behalf. The Engineer shall require the Contractor to carry out 

or cause to be carried out tests to determine that such remedial measures have 

brought work into compliance with the Specifications and Standards, and the 

procedure shall be repeated until such Works conform to the Specifications and 

Standards. 

4. Inspection and acceptance of the work shall not relieve the Contractor from any of 

his responsibilities under this Contract. 

5. After completion of all tests as per specifications, the whole work will be subject to a 

final inspection to ensure that work has been completed as per requirement. If any 

defects noticed in the work are attributable to Contractor these shall be attended by 

the Contractor at his own cost, as and when they are brought to his notice by the 

Engineer / PSCDL. The PSCDL shall have the right to have these defects rectified at 

the risk and cost of the Contractor, if he fails to attend to these defects immediately. 

5.1.3  Safety & Environment 

a. Precautions to avoid any nuisance to the neighborhood / surrounding 

All the necessary precautions to be taken during the implementation of the project (either 

during day or night), to avoid any nuisance or any harm causing to the 

neighborhood/surrounding areas of proposed construction site. 

No complaint should be arise by the neighborhood /society dwellers, during the 

development work by contractor or any of the persons directly or indirectly related to the site 

work. 

In case of any such conditions the contractor shall be fully responsible for the consequences 

& settlement. 

b. Works at night 

Subject to any provisions to the contrary contained in the contract, no work shall be 

carried out after day hours without the prior permission of the Engineer-in-charge 

except when the work is unavoidable circumstances, absolutely necessary, for saving 

life or property or for the safety of the work, in which case, the contractor shall 

immediately inform the Engineer-in-charge or his representative, provided always 

that the provision of this clause shall not be applicable in the case of any work which it 

is customary to carry out by double or rotary shifts in which case sufficient advance 

notice shall be given of the intention to work at night to the Engineer-in-charge after 

making all requisite arrangements and management of areas, materials and 

equipment’s, required under any emergency etc.  
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The contractor can carry on work after office hours, if so required, subject to provide 

undertaking in writing, for expediting the progress on the works or for any other 

reasons of technical safety. 

Whenever any work is required to be carried out at night in the interest of structural 

safety or any other reason with authorized to supervise, adequate lighting and other 

arrangement shall be made in advance by the contractor for proper execution and 

supervision of such work.  

The contractor shall not be however entitled to claim any extra payments for night 

work. The responsibilities of all kind shall be of contractor. 

c. Plant, Machinery & Job facility Area 

The contractor will have to make his own arrangement for storage of 

materials, plants, equipment’s, machineries to be used in the execution of 

this work well in time after award of the contract, at his own cost. 

The land for facilitating the works shall be arranged by the contractor and 

maintained and re-instated after the implementation as per Environment 

mitigation norms. 

The contractor shall allow the PSCDL/PMC or any person authorized by the 

PMC to access the site or an place where work in connection with the 

contract is being carried out or intended to be carried out or to any place 

where materials or plant are being manufactured / fabricated/ assembled 

for the works. 

d. Environmental safeguards 

The Contractor shall take action of following points and note the 

stipulations as under as regards environmental safeguards as stipulated by 

the Ministry of Environment, Forests and Climate Change. 

e. Additional Conditions 

 Following additional conditions shall be binding on contractor during 

execution of work. 

Any damage caused to either private or public property, services, structures 

etc. shall be made good by Contractor without any extra cost to the 

employer 

Contractor need to ensure proper and adequate traffic safety signboards, 

barricades, lighting at night shall be displayed during day and night to 

ensure that no accidents take Place. 

5.2 Payment Terms 

5.2.1  Monthly Payment Certificates 

a.  The Contract Price:  

PSCDL hereby agrees to pay to the Contractor for satisfactory discharge of its 

obligations under this Contract, an Item Rate amount of INR awarded. The Contract 

Price shall be the full and complete payment for the Contractor's performance of the 
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obligations under this Contract and includes all costs necessary for execution of the 

Works. 

The Contract Price shall be paid in accordance with and in the manner provided in the 

Special conditions of contract and Annexure 3.2 of this RFP.  

The Contract Price shall be inclusive of all taxes and levies under applicable laws. For 

the avoidance of doubt, all the taxes and duties levied by the state government/ 

central government/ local bodies at the prevailing rates applicable on the date of 

Letter of Award shall be fully borne by the Contractor and shall not be reimbursed to 

it by PSCDL on any account.  

Any payment of the Contract Price or part thereof, made by PSCDL, shall not be 

deemed to constitute acceptance by PSCDL of the Works or any part(s) thereof and 

shall not relieve the Contractor of any of its obligations under this Contract. 

b. Monthly Statement  

Subject to Clause 5 . 2 . 5 .3, P S C D L  shall make monthly payments to the 

Contractor as certified by the Engineer on completion of a stage, and valued in 

accordance to its item rates set out in the Bill of Quantities. 

The Contractor shall submit the monthly statement for each month on or before the 

5 th day of the following month for all completed works of the stage of works 

executed during the month in accordance with the bill of quantities and any other 

Item of Work which has been approved as a variation by PSCDL. The Engineer shall 

take or cause to be taken the requisite measurement for the purpose of having the 

same verified and the claim, so far as it is admissible, and shall issue the Interim 

payment Certificate within 14 (Fourteen)) days from the presentation of the monthly 

statement. 

c. Payment to the contractor on Interim Payment certificates   

Payment shall be made no later than 14 (Fourteen) days from the date of certification 

of the Interim Payment Statement by the Engineer subject to the submission being 

not required to be referred back to contractor for corrections. 

PSCDL shall deduct payments against statutory deductions such as TDS, GST/VAT, 

Cess etc. as per rules in force from time to time 

d. Payment intermediate to monthly certificates  

No payment shall be made for any Works, intermediate to the monthly payments 

certificates. 

e. Right to Withhold 

The Engineer may refuse to approve any payment because of subsequently 

discovered evidence or the results of subsequent inspections or tests, nullify any 

such payment previously approved and paid to such extent as may be necessary in 

the opinion of the Engineer to protect him from loss because :  

a) The Work is defective,  

b) Third party claims have been filed or there is reasonable evidence indicating 

probable filing of such claims,  

c) of the Contractor's failure to make payment properly to sub-contractor or for 
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labor, materials or equipment,  

d) of damage to another Contractor, or to the property of others caused by the 

Contractor,  

e) of reasonable doubt that the Work cannot be completed for the unpaid 

balance of the Contract Price,  

f) of reasonable indication that the Work will not be completed within the 

Contract Period,  

g) of the Contractor's neglect or unsatisfactory prosecution of the Work 

including failure to clean up.  

h) In case of disputed items, the disputed amount shall be withheld and shall be 

paid only after settlement of the dispute 

Once the reasons that enable or require the Engineer to withhold such payments are 

removed, payment will be made for amounts withheld due to such reasons to the 

extent the Contractor is entitled to. 

f. Payment on reduced rates on account of items of Work not accepted by 

the Engineer 

The rates of the items of Work in the Bill of Quantities, shall be valid only when 

the item concerned is accepted as having been completed fully in accordance with 

the Technical Specifications. In case where the item of Work are not accepted as so 

complete by the Engineer, the payment may be made on account of such item at 

such reduced rates as it may be considered reasonable in the preparation of the 

payment certificate. The reason for application of such reduced rates shall be 

justified and recorded. 

g. Correction of Interim Payment Certificates 

The Engineer may by an Interim Payment Certificate make any correction or 

modification of any previous Interim Payment Certificate issued. 

h.  Overpayment & Post payment Audit 

i. The PSCDL further reserves the right to enforce recovery of any over 

payment when detected 

ii. Whenever any claim for the payment of a sum to the PSCDL arises out of 

or under this Contract against the contractor the same may be deducted 

from any sum then due or which at any time thereafter may become due 

to the contractor under this contract and failing that under any other 

contract with the PSCDL or from any sum due to the contractor with 

PSCDL, or from his retention money, or he shall pay the claim on 

demand.  

iii. The PSCDL reserves the right to carry out post payment audit and 

technical examination of the final bill including all supporting vouchers, 

abstracts, etc. 

iv. If as a result of such audit and technical examination any over payment 

is discovered in respect of any work done by the Contractor or alleged to 
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have been done by him under the contract, it shall be recovered by the 

PSCDL from the contractor by way of all the means prescribed above. 

i.  Royalty charges 

i. The contractor hereby agree to pay royalty charges as per the prevailing rates at the 

time of procurement on consumed minerals in this work like rubble, metal, sand, 

murum etc. to revenue department, Govt. of Puducherry and hereby agree to 

produce receipts of payments of such royalty charges or N.O.C. from concerned 

revenue department to PSCDL. 

ii. In case the receipts of payments of such royalty charges or no-objection certificate 

from concerned revenue department is not produced by the Contractor, PSCDL 

reserves the right to deduct from any money which is due to the Contractor on 

account of royalty charges and Liquidated Damages if any, to the appropriate 

authorities, if said PSCDL asks PSCDL to recover Royalty Charges or otherwise. 

5.2.2    Price Adjustment 

Price adjustment is not applicable in this contract/RFP. 

5.2.3    Advance Payments and recovery 

a) 10 % advance payment for mobilization shall be made within 15 days of signing 

the Contract Agreement against a bank guarantee equal to the amount of advance.  

b) The advance amount shall be interest free and shall be recovered at 15% of the 

certified amount of subsequent payment certificates.  

c) The advance guarantee will be returned on full recovery of the advance amount. 

5.2.4     Release of Payments  
a) Payments shall be made by the PSCDL within 14 (Fourteen) days of receipt of the 

Interim Payment certificates issued by the Engineer on satisfactory quality inspection 

and verification by the PSCDL’s Official on the conformity on the Goods/ Products/ 

Services/ Solutions supplied as per the agreed specifications. 

b) The PSCDL shall, pay to the Contractor the amount which is stated as being finally 

due in the Final Payment Certificate within 60 (Sixty) days of receipt of the same and 

in that event no further amount shall ever become due and payable to the contractor 

in respect of this contract save and except as indicated in the final payment 

certificate. 

c) Payment shall be made in Indian Rupees by RTGS/ NEFT on Bank in the name of the 

Contractor. 

d) All remittance charges shall be borne by the Contractor. 

e) Any liquidated damages, for delay and non-performance, as mentioned in this RFP 

document, shall be deducted from the due payments. 

f) Indirect taxes and levies and any statutory deductions as applicable, shall be 

deducted as per the prevalent rules and regulations. 
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5.2.5     Retention 

a) The Employer shall retain 10 % of the bill amount from each payment due to the 

Contractor until Completion of the whole of the Works. 

b) 50 % of the Retention money will be refunded to the Contractor upon issue of Completion 

Certificate and Certified by Engineer-in-Charge. 

c) Balance 50% will be released to the Contractor on successful completion of Defect 

Liability Period and upon issue of a Performance Certificate. 

d) Performance security will be returned on successful completion of Defect Liability Period 

and upon issue of a Performance Certificate. 

5.2.6     Variations 

a) Change in quantities  

a) The Contractor is bound to carry out the items in the Bill of Quantities for quantity 

variation up to 30% (Thirty percent) excess provided that the change does not exceed 

1% (One percent) of Initial Contract Price, at the BoQ rates.  

 

b) However, a rate or price as appropriate for the excess quantity of item of work if it 

exceeds both the limits in (a) above shall be approved by the competent PSCDL 

pursuant to 5.2.6(c). 

 

c) If any item of work is not required to be executed or the quantity is less than the 

quantity specified in the bidding documents due to change in circumstances, the 

bidder shall not be entitled for any claim or compensation. 

b)  Extra items  

a) Items of work not expressly or impliedly described in the schedule, plans or 

specifications will be treated as “Variations‟. They will include only items of works 

which are highly necessary for the proper execution of the work and for its 

completion but were not provided in the original contract. 

 

b) There shall be an order in writing to execute the extra item of work as a ‘variation 

order’ from the Employer. Extra item can be additional, substituted, altered or new 

item depending on their relation to the original item. 

c) Payment for Variations   

Rates for the extra item shall be worked out as below:  

i. In the case of extra items, if accepted rate for an identical item is available in the 

contract the same shall be taken.   

ii. In the case of extra items for which similar item exist in the contract, the rates shall 

be derived from the original item by appropriate adjustment of cost of affected 

components.   
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iii. In the case of extra items for which similar items do not exist in the contract and rate 

exist in the standard schedule of rates, the rates shall be arrived based on standard 

data rate prevalent at the time of ordering the extra item after applying the overall 

tender variation. However, no tender excess will be applied.   

iv. In the case of extra items for which standard data is not available and that do not 

come in the category mentioned in (i), (ii) and (iii) above, the rates shall be worked 

by the Engineer based on prevailing market rates giving due consideration to the 

analysis of rates and data furnished by the contractor.   

 Total Variation Cost   

The overall value of all variation works shall be limited to 10% (Ten Percent) of the Initial 

Contract Price. 

5.3 Liability and Indemnity and Confidentiality 

5.3.1 Liability and Indemnity 

a. The Contractor will indemnify, defend, save and hold harmless the PSCDL and its 

officers, servants, agents, Government Instrumentalities and Government owned 

and/or controlled entities/enterprises, (the “PSCDL Indemnified Persons”) against 

any and all suits, proceedings, actions, demands and third party claims for any loss, 

damage, cost and expense of whatever kind and nature, whether arising out of any 

breach by the Contractor of any of its obligations under this Agreement or from any 

negligence under the Agreement, or tort or on any other ground whatsoever, except 

to the extent that any such suits, proceedings, actions, demands and claims have 

arisen due to any negligent act or omission, or breach or default of this Agreement 

on the part of the PSCDL Indemnified Persons. 

b. The Contractor shall fully indemnify, hold harmless and defend the PSCDL and the 

PSCDL Indemnified Persons from and against any and all loss and/or damages 

arising out of or with respect to: 

i. failure of the Contractor to comply with Applicable Laws and Applicable 

Permits; 

ii. payment of taxes required to be made by the Contractor in respect of the income 

or other taxes of the Sub-contractors, suppliers and representatives; or 

iii. non-payment of amounts due as a result of Materials or services furnished to the 

Contractor or any of its Sub-contractors which are payable by the Contractor 

or any of its Sub-contractors. 

iv. The Contractor shall fully indemnify, hold harmless and defend the PSCDL 

Indemnified Persons from and against any and all suits, proceedings, actions, 

claims, demands, liabilities and damages which the PSCDL Indemnified 

Persons may hereafter suffer or pay by reason of any demands, claims, suits or 

proceedings arising out of claims of infringement of any domestic or foreign 

patent rights, copyrights or other intellectual property, proprietary or 

confidentiality rights with respect to any materials, information or process 

used by the Contractor or by the Sub-contractors in performing the 

Contractor’s obligations or in any way incorporated in or related to the 

Project. 
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v.  If in any such suit, action, claim or proceedings, a temporary restraint order or 

preliminary injunction is granted, the Contractor shall make every reasonable 

effort, by giving a satisfactory bond or otherwise, to secure the revocation or 

suspension of the injunction or restraint order. 

vi. If, in any such suit, action, claim or proceedings, the Work, or any part thereof 

or comprised therein, is held to constitute an infringement and its use is 

permanently enjoined, the Contractor shall promptly make every reasonable 

effort to secure for the PSCDL a license, at no cost to the PSCDL, authorizing 

continued use of the infringing work. 

vii.  If the Contractor is unable to secure such license within a reasonable time, the 

Contractor shall, at its own expense, and without impairing the Specifications 

and Standards, either replace the affected work, or part, or process thereof 

with non-infringing work or part or process, or modify the same so that it 

becomes non-infringing 

5.3.2 Confidentiality 

a) PSCDL and the Successful Bidder shall keep confidential and shall not, without the 

written consent of the other party hereto, divulge to any third party any documents, 

data, or other information furnished directly or indirectly by the other party hereto in 

connection with the Contract, whether such information has been furnished prior to, 

during or following completion or termination of the Contract except information 

available on public domain. 

b) The Successful Bidder shall not use the documents, data, and other information 

received from PSCDL for any purpose other than the services required for the 

performance of the Contract. 

5.4 Labour Laws and Welfare 

5.4.1 Labour Laws to be complied by the Contractor 

a. Notwithstanding any provision as may find here below, Contractor without an 

exception and limitation shall be liable for complete adherence and responsibilities 

arising out of all the labour laws as may be in force or as may become effective from 

time to time. The contractor shall obtain a valid license under the Contract Labour (R 

& A) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules 

1971, before the commencement of the work, and continue to have a valid license 

until the completion of the work. The contractor shall also abide by the provisions of 

the Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall also 

comply with the provisions of the building and other construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996. 

 

b. The contractor shall ensure the registration of all eligible workers (inclusive of those 

of subcontractors and petty contractors) with construction workers welfare board. 

 

c. Any failure to fulfill these requirements shall attract the penal provisions of this 

contract arising out of the resultant non- execution of the work. 
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d. No labour below the age of fourteen years shall be employed on the work. 

 

5.4.2 Payment of Wages 

a. The contractor shall pay to the labour employed by him either directly or through 

sub-contractors, wages not less than fair wages as defined in the Contractor’s Labour 

Regulations or as per the provisions of the contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 

b. The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 

labour engaged by his sub-contractors in connection with the said work, as if the 

labour had been immediately employed by him. 

 

c. In respect of all labour directly or indirectly employed in the works for performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to 

be complied with the Central Public Works Department contractor’s Labour 

Regulations made by Government from time to time in regard to payment of wages, 

wages period, deductions from wages recovery of wages not paid and deductions un-

authorized made, maintenance of wage books or wage slips, publication of scale of 

wages and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature or as per the provisions of the 

Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

d. The Engineer-in-Charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reasons of non-fulfillment of the conditions of 

the contract for the benefit of the workers, non-payment of wages or of deductions 

made from his or their wages which are not justified by their terms of the contract or 

non-observance of the Regulations. 

 

e. Under the provision of Minimum Wages (Central) Rules 1950, or statutory 

modification thereof, the contractor is bound to allow to the labors directly or 

indirectly employed in the works one day rest for 6 days continuous work and pay 

wages at the same rate as for duty. In the event of default, the Engineer-in-Charge 

shall have the right to deduct the sum or sums not paid on account of wages for 

weekly holidays to any labors and pay the same to the persons entitled thereto from 

any money due to the contractor by the Engineer-in- Charge concerned. 

 

f. The contractor shall comply with the provisions of the following  

i. Payment of Wages Act, 1936., 

ii. Minimum Wages Act, 1948,  

iii. Employees Liability Act, 1938,  

iv. Workmen’s Compensation Act,1923, Industrial Disputes Act,1947   

v. Maternity Benefits the modifications thereof  

vi. or any other laws relating thereto and the rules made there under from time to time. 
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g. The contractor shall indemnify and keep indemnified PSCDL against payment to be 

made under and for the observance of the laws aforesaid and the Contractor’s Labour 

Regulation without prejudice to his right to claim indemnify from his sub-

contractors. 

 

h. The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract 

5.5 Force Majeure 

a. The Contractor shall not be liable for termination for default if and to the extent that 

it’s delay in performance or other failure to perform its obligations under the 

Contract is the result of an event of Force Majeure. 

 

b. For purposes of this Clause, Force Majeure means an event or situation beyond the 

control of the Contractor that is not foreseeable, is unavoidable, and its origin is not 

due to negligence or lack of care on the part of the Contractor. Such events may 

include, but not be limited to, acts of PSCDL in its sovereign capacity, wars or 

revolutions, fires, floods, epidemics, quarantine restrictions, and freight embargoes 

and natural calamities. 

 

c. If a Force Majeure situation arises, the Contractor shall promptly notify PSCDL in 

writing of such condition and the cause thereof. Unless otherwise directed by PSCDL 

in writing, the Contractor shall continue to perform its obligations under the Contract 

as far as it is reasonably practical, and shall seek all reasonable alternative means for 

performance not prevented by the Force Majeure event. 

5.6 Settlement of Disputes 

1. Performance of the contract is governed by the terms and conditions of the contract, 

in case disputes arise between the parties regarding any matter under the contract, 

either Party of the contract may send a written Notice of Dispute to the other party. 

The Party receiving the Notice of Dispute will consider the Notice and respond to it in 

writing within 30 (thirty) days after the receipt. If that party fails to respond within 

30 (thirty) days, or the dispute cannot be amicably settled within 60 (sixty) days 

following the response of that party, clause GCC 5.6 (2) shall become applicable. 

2. Arbitration: 

a) In the case of dispute arising, upon or in relation to, or in connection with the 

contract between PSCDL and the Contractor, which has not been settled amicably, 

any party can refer the dispute for Arbitration under the (Indian) Arbitration and 

Conciliation (Amendment) Act, 2015. Such disputes shall be referred to an Arbitral 

Tribunal consisting of three arbitrators, one each to be appointed by the PSCDL and 

the Contractor, the third arbitrator shall be chosen by the two arbitrators so 

appointed by the parties and shall act as Presiding Arbitrator. In case of failure of the 

two arbitrators, appointed by the parties to reach a consensus regarding the 

appointment of the third arbitrator within a period of 30 (thirty) days from the date 

of appointment of the two arbitrators, the Presiding arbitrator shall be appointed by 

the CEO, Puducherry Smart City Development Limited. The Arbitration and 
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Conciliation (Amendment) Act, 1996 and any statutory modification or re-enactment 

thereof, shall apply to these arbitration proceedings. 

b) Arbitration proceedings shall be held in Puducherry, Puducherry, India and the 

language of the arbitration proceedings and that of all documents and 

communications between the parties shall be English. 

c) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall be 

shared equally by PSCDL and the Contractor. However, the expenses incurred by 

each party in connection to the preparation, presentation shall be borne by the party 

itself. All arbitration awards shall be in writing and shall state the reasons for the 

award. 

5.7 Time of Completion 

5.7.1  Construction Period 

The time of completion of the works for the implementation of the project as per the 

deliverable in Clause 4.1.1 shall be the period specified in the Special conditions of 

contract / Contract Data reckoned from the fifteenth day of issuance of the Letter of 

Award or from the date of signing of the contract agreement whichever is earlier.  

5.7.2  Construction Programme 

The Contractor shall submit a detailed construction programme/schedule in MS 

project software for the project implementation within 15 days of issuance of Letter of 

Award, with respect to each location. The Programme shall be in the order in which 

he intends to carry out the work including the anticipated timing of procurement, 

deployment of resources and quantities involved. The Programme will be projected as 

Bar Chart presentation and S-curve with cash flow.  

Contractor shall promptly give notice of probable future events or circumstance 

which may adversely affect the work. If at any time actual progress is too slow to 

achieve target Programme and/or progress has fallen behind the current Programme 

then the Engineer may instruct the contractor to submit revised Programme with 

plan to mitigate time. 

5.7.3 Progress Reports 

Monthly progress reports shall be submitted in two copies to the PSCDL showing the 

work executed against the schedule during the construction period of the project. The 

reports shall contain the following but not limited to these. 

a) The Executive summary 

b) Programme reflecting the progress 

c) Location wise status of work with impediments if any 

d) S-Curve 

e) Deployment of Contractor’s Staff 

f) Deployment of Machinery 
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g) Weather Chart 

h) Photographs showing the progress 

i) Any other  

The reports shall be submitted on or before the 5th day of the following month. 

The Contractor shall also provide complete videography of the Site before the 

commencement of the Work and on completion for each location. 

5.7.4  Extension of Time 

The work shall have to be completed within originally stipulated period as indicated 

in the contract. Time is essence of contract and failure to adhere to the time of 

completion shall attract liability for the contractor to pay Liquidated Damages as 

specified in Clause.5.10.  

a. However, it has been agreed between the parties that in event of any variation 

or change taking Place affecting the time of completion, time adjustment shall 

be made by PSCDL for which no additional cost will be payable. Such time 

extension shall ordinarily be for exceptionally adverse climatic conditions, 

enforceable shortage in availability of materials or any delay, impediment or 

prevention caused by or attributable to the PSCDL. 

b. If the contractor shall desire an extensions of time for completions of work on the 

ground of his having been "UNAVOIDABLY" hindered or on compensation 

event(s) or on any other ground(s), he must apply giving all and complete details 

of such hindrances and/or compensation event(s) and/or other cause(s) in 

writing, to the PSCDL with copy to the Engineer, positively within 15 (Fifteen) 

days of occurrence of such hindrance(s)/compensation event(s)/other cause(s) 

and seek specific extension of time (period from………………………… 

to……………………. ). 

c. Failure on the part of the contractor for not applying extension of time even 

within 30 days of the cause of such an hindrance, it shall be deemed that the 

contractor does not desire extension of time and that he has “Waived” his right 

if any to claim extension of time for such cause of hindrance 

d. If at any time during performance of the Contract, the Contractor encounters 

condition impeding timely delivery of the Services, the Contractor shall promptly 

notify PSCDL in writing of the delay, its likely duration, and its cause. As soon as 

practicable after receipt of the Contractor’s notice, PSCDL shall evaluate the 

situation and may at its discretion extend the time for performance in writing. 

e. Delay by the Contractor in the performance of its Delivery and Completion 

obligations shall render the bidder liable for disqualification for any further bids in 

PSCDL and L D levied as per Cl.5.10 unless an extension of time is agreed mutually. 

5.8 Termination 

1. PSCDL may, without prejudice to any other remedy for breach of Contract, terminate 

this Contract in case of the occurrence of any of the events specified in Point (2) to 

(11) of this GCC Clause 5.8. In such an occurrence, PSCDL shall give not less than 30 

(thirty) days’ written notice of termination to the Contractor. 
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2. If the Contractor does not remedy a failure in the performance of its obligations 

under the Contract, within 15 (fifteen) days after being notified or within any further 

period as PSCDL may have subsequently approved in writing. 

3. If the Contractor becomes insolvent or goes into liquidation, or receiver is appointed 

whether compulsory or voluntary. 

4. If, in the judgment of PSCDL, the Contractor has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 

5. If, as the result of Force Majeure, the Contractor is unable to perform a material 

portion of the Services for a period of not less than 60 (sixty) days. 

6. If the Contractor submits to PSCDL a false statement which has a material effect on 

the rights, obligations or interests of PSCDL. 

7. If the Contractor places itself in a position of conflict of interest or fails to disclose 

promptly any conflict of interest to PSCDL. 

8. If the Contractor fails to provide the quality services as envisaged under this 

Contract, PSCDL may make judgment regarding the poor quality of services, the 

reasons for which shall be recorded in writing. PSCDL may decide to give one chance 

to the Successful Bidder to improve the quality of the services. 

9. If the Contractor fails to comply with any final decision reached as a result of 

arbitration proceedings. 

10. If PSCDL, in its sole discretion and for any reason whatsoever, decides to terminate 

this Contract. 

11. In the event PSCDL terminates the Contract in whole or in part, pursuant to this GCC 

Clause 5.8, PSCDL may procure, upon such terms and in such manner as it deems 

appropriate, services similar to those undelivered or not performed, and the 

Contractor shall be liable to PSCDL for any additional costs for such similar services. 

However, the Contractor shall continue performance of the Contract to the extent not 

terminated. 

5.9 Payment upon Termination 

Upon termination of this Contract pursuant to GCC Clauses 5.8, the PSCDL shall make the 

following payments to the Contractor: 

a) If the Contract is terminated pursuant to GCC Clause 5.8 (10), remuneration for 

Services satisfactorily performed prior to the effective date of termination. 

b) If the agreement is terminated pursuant of GCC Clause 5.8 (1), (2), (3), (4), (5), (6), 

(7), (8) and (9), the Contractor shall not be entitled to receive any agreed payments 

upon termination of the contract. However, the PSCDL may consider making a 

payment for the part satisfactorily performed on the basis of quantum merit as 

assessed by it, if such part is of economic utility to the PSCDL. The PSCDL may also 

impose liquidated damages as per the terms of this RFP. The Contractor will be 

required to pay any such liquidated damages to PSCDL within 30 (thirty) days of 

termination date. 
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5.10 Liquidated Damages 

a. If contractor fails to comply with time for completion the contractor being given 

notice to make good the time fails to do so to the satisfaction of Engineer he shall be 

liable to pay LD/Delay Damages for the default.  

b. In case of failure to complete the work/ supply in time the L D shall be levied at the 

rates given in the Special Conditions of Contract clause 4.5.4 subject to maximum of 

10% of the Total project cost.  

c. If the total L D exceeds beyond 10%, it would be considered as non-conformance to 

the quality of Services and may lead to termination of the Contract and PSCDL may on 

their sole discretion terminate the contract. These damages shall not release the 

contractor from its obligation to complete the job or from any duties or responsibilities 

which he may have under the contract. 

d. These damages shall not release the contractor from its obligation to complete the job 

or from any duties or responsibilities which he may have under the contract. 

e. PSCDL will deduct amount of liquidated damages from due payments to contractor.  

f. Amount shown against Milestones will be deducted on weekly basis on not achieving 

intermediate Milestones 1, 2 or delay in non-completion of work within stipulated 

contract period or extension of time granted by Employer for reasons other than 

contractor’s default. 

g. The Liquidated damages shall be released without interest or charges if contractor 

achieves Milestone 3 on or before completion of approved time limit including extension 

of time limit, if approved. 

h. If, before the Time of Completion of the whole of the Works or, if applicable, any 

section, a Taking – Over Certificate has been issued for any part of the Works or of a 

Section, the liquidated damages for delay in completion of the remainder of the Works 

or of that Section shall, for any period of delay after the date stated in such Taking-Over 

Certificate, and in the absence of alternative provisions in the Contract, be reduced in 

the proportion which the value of the part so certified bears to the value of the whole of 

the Works or section, as applicable. The provisions of this Sub-clause shall only apply to 

the rate of liquidated damages and shall not affect the limit thereof. 

5.11 Other Conditions 

5.11.1 Governing Law 

The Contract shall be governed by and interpreted in accordance with the laws of India. 

The Contractor should comply with all applicable laws and rules of Government of India/ 

Government of Puducherry/Municipal Corporation Puducherry/ Puducherry Smart City 

Development Limited. 

Change in Laws and Regulations 

Unless otherwise specified in the Contract, if after the date of the Invitation for bids, any law, 

regulation, ordinance, order or bylaw having the force of law is enacted, promulgated, 

abrogated, or changed that subsequently affects the Delivery Date and/or the Contract Price, 

then such Delivery Date and/or Contract Price shall be correspondingly increased or 
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decreased, to the extent that the Contractor has thereby been affected in the performance of 

any of its obligations under the Contract. 

5.11.2 Employment rights 

The support executive(s)/ supervisor(s)/ staffs deployed by the Contractor shall not have 

right to demand for any type of permanent employment with PSCDL or its allied Offices. 

5.11.3 Employer’s right to alter  

CEO, PUDUCHERRY SMART CITY DEVELOPMENT LIMITED reserves the right to 

withdraw/ relax any of the terms and condition mentioned in the RFP, so as to overcome the 

problem encountered at a later stage for the smooth and timely execution of the project. 

5.12 Risk Purchase 

In case the Contractor fails to deliver the project due to inadvertence, error, collusion, 

incompetency, termination, misconstruction or illicit withdrawal, the CEO, PUDUCHERRY 

SMART CITY DEVELOPMENT LIMITED reserves the right to procure the same or similar 

services from the alternate sources at risk, cost and responsibility of the Contractor.      
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Annexure 1- Guidelines for Pre-Qualification Proposal 

 
Annexure 1.1 - Check-list for the documents to be included in the Technical 

Proposal 

 

S.No. List of Document File Name Submitted(Y/N) Description 

1 
Proof of Tender Fee 
and EMD 
submitted 

      

2 

Bid Covering Letter 
As per format 
provided at 
Annexure 2.2 

  
Reference No: 
Date of Letter: 

  

3 

Bidders’ Particulars 
As per format 
provided at 
Annexure 1.3 

  Name of bidder(s):   

4 

Power of Attorney 
in favor of 
Authorized 
signatory As per 
format provided at 
Annexure 6 

  

Date of PoA:  

  
Name of 
Authorized 
Person: 

5 

Copy of Certificate 
of Incorporation 
/Registration under 
Companies   Act, 
1956/2013 or 
corresponding Act 
in abroad 

  
Registration 
Number: Date of 
Incorporation: 

  

6 

Copy of Certificate 
from  the Statutory 
Auditor for the last 
3 (Three) financial 
years. 

  
Year-wise Details 
Turnover 

  

7 
Valid copy of the 
ISO 9001:2008 or 
higher certification 

  
Issuing By:             
Issuing Date:           
Validity Date: 

  

8 

Declaration for Not 
blacklisted by 
Central/State 
Government/ PSU 
entity in India or 
similar  agencies  
globally  for  
unsatisfactory past 
performance, 
corrupt, fraudulent 
or any other 
unethical business 
practices as on date 

  
Reference No: 
Date of Letter: 
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S.No. List of Document File Name Submitted(Y/N) Description 

of submission of 
the proposal. 

9 Valid Copy of PAN   Ref No.   

10 
Valid copy of 
GSTIN registration 

  
Ref No. 

  

Date  

11 

Project citation 
report to support 
that the Bidder*  
have successfully 
completed works in 
last 5 (Five) 
financial years. 

    
As per Annexure 
2.3 

12 

Project citation 
report to support 
the ongoing/ 
awarded work of 
the Bidder*. 

    
As per Annexure 
2.4 

13 
Evaluation of the 
Bid capacity  

    as per Cl. 1.4.6.4 

Annexure 1.2 – Deleted 
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Annexure 1.3 - Format to share Particulars of the Bidder 
 
The Table below provides the format in which general information about the bidder must be 

furnished. 
 

S No  Information Details 

1.  Name of bidder  

2.  Address and contact details of bidder  

3.  Firm Registration Number and Year of Registration  

4.  Web Site Address  

5.  Status of Company (Public Ltd., Pvt. Ltd., LLP etc.)  

6. 
 GST Registration No.  
   

7. 
 Permanent Account Number (PAN)  
   

8. 
 Revenue for the last 3 years (Year wise)  
   

9.  
Name, Designation and Address of the contact person to whom 
all references shall be made regarding this RFP  

10.  Telephone number of contact person:  

11.  Mobile number of contact person:  

12.  Fax number of contact person:  

13.  E-mail address of contact person:  

14.  
Organisation chart with Name, designation and contact nos. of 
the management team to be attached  

 
Please submit the relevant proofs for all the details mentioned above along with your bid 
response 
 
 
Authorized Signatory  
Name  
Seal
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Annexure 2 - Guidelines for Technical Proposal 

Annexure 2.1 - Deleted 

Annexure 2.2. - Technical Bid Cover Letter 

 
(To be submitted on the Letterhead of the bidder) 
 

Date: dd/mm/yyyy 
 
To 
 
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001  
E-mail: gmplanpscdl@gmail.com  

Telephone: +91 413 22 24 431 
 
 
Sub.: Request for Proposal for “Construction of New Public Toilets at 

different in Puducherry under Smart City Mission” 
 
 
RFP Reference No: XX 

 
Dear Sir/ Madam, 

 
Having examined the RFP, the receipt of which is hereby duly acknowledged, we, the 

undersigned, offer to provide the professional services as required and outlined in the RFP 

for “Construction of New Public Toilets at different in Puducherry under Smart 

City Mission” (hereinafter referred to as “Project”). 

 

We hereby declare that: 

a. We have submitted EMD of INR [-----] in the form of […………….] and Tender fee of 

INR [----] in the form of [……] 

b. We hereby declare that all information and details furnished by us in the bid are true 

and correct, and all documents accompanying such application are true copies of 

their respective originals. 

c. We agree to abide by our offer for a period of 120 days from the date of opening of 

Technical bid prescribed by PSCDL and that we shall remain bound by a 

communication of acceptance within that time. 

 

We attach hereto the technical response as required by the RFP, which constitutes our 

proposal. We undertake, if our proposal is accepted, to adhere to the implementation plan 

(Project schedule) for providing Professional Services in “Construction of New Public 

Toilets at different in Puducherry under Smart City Mission” put forward in RFP 

or such adjusted plan as may subsequently be mutually agreed between us and 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED or its appointed representatives. 
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If our proposal is accepted, we will obtain a Performance Bank Guarantee issued by a 

nationalized bank in India, for a sum of equivalent to 10% of the contract value for the due 

performance of the contract. 

 

We confirm that the information contained in this proposal or any part thereof, including its 

exhibits, schedules, and other documents and instruments delivered or to be delivered to 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED is true, accurate, and complete. 

This proposal includes all information necessary to ensure that the statements therein do not 

in whole or in part mislead PUDUCHERRY SMART CITY DEVELOPMENT LIMITED as to 

any material fact. 

 

We agree that you are not bound to accept any tender response you may receive. We also 

agree that you reserve the right in absolute sense to reject all or any of the products/ services 

specified in the tender response. 

 

It is hereby confirmed that I/We are entitled to act on behalf of our company/ corporation/ 

firm/ organization and empowered to sign this document as well as such other documents, 

which may be required in this connection. 

 
Date:  
(Signature) 
(Name) 
(In the capacity of) 
[Seal / Stamp of bidder] 
Witness Signature: 
Witness Name:  
Witness Address:  
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Annexure 2.3. – PROJECT CITATION REPORT – COMPLETED WORKS 

 

 
Statement showing the similar works completed in the last five years.   

Sl
. 
N
o. 

Name of 
Departme

nt / 
Client 
with 

Address 

 Estimat
ed 

cost of 
work 
put 
to 

Tender 

Tender
ed 

Amoun
t 

Date 
of 

award 
of 

contra

ct 

Completion of 
work as per 
contract and 

date of 

completion 

Actual 
Amount 

of 
work 

complet
ed 

Time limit in 
year and 
months 

Percenta
ge 

rate and 
amount 

of 
Liquidat

ed 
Damages 

Reasons 
for delay 

In 
completi

on of 
work 

Remar
ks 

Name 
of 

work 

Origin

al 

Extend

ed 
Target 
Date 

Completi
on 

Date Y  M Y  M   

1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12 

              

              

              

              

              

              
 
Note : - (1) Attested Copies of Work Order and Completion Certificates issued by 
not below the rank of Executive Engineer shall be attached. 

(2) It is mandatory to furnish details in this format only. 
 
 
 
 
 

Signature of Bidder 
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Annexure 2.4. –PROJECT CITATION REPORT – ONGOING WORKS/AWARDED 

 

 

Statement showing the similar works ongoing / awarded.   

Sl. 
No. 

Name of 
Departme

nt / 
Client 
with 

Address 

 
Estimat

ed 
cost of 
work 
put 
to 

Tender 

Tendere
d 

Amoun
t 

Date of 
award 

of 
contrac

t 

Completion of 
work as per 
contract and 

date of 

completion 

Actual 
Amount 

of 
work 

complet
ed 

Time limit in 
year and 
months 

Percenta
ge 

rate and 
amount 

of  
Liquidate

d 
Damages 

Reasons 
for delay 

In 
completi

on of 
work 

Remar
ks 

Name 
of 

work 

Origin

al 

Extend

ed 
Target 
Date 

% 
Progress Y  M Y  M   

1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12 

              

              

              

              

              

              
 
Note : -(1) Attested Copies of Work Order and Completion Certificates issued by 
not below the rank of Executive Engineer shall be attached. 

(2) It is mandatory to furnish details in this format only. 
 
 
 
 
 

Signature of Bidder 
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Annexure 2.5 – Joint Venture Data by JV members 

 

In case the joint venture agreement is not acceptable to Puducherry Smart city Development 

Limited the joint venture may be requested to modify the agreement accordingly. Failure to 

submit a modified Joint venture agreement within twenty-one days upon receipt by the 

Bidder of the request for modification will disqualify the Bidder for further consideration. 

 

 

Names of all partners of a joint venture 
 

 

Financial Stake of A firm 

(In Percentage) 
Partners Name of Firm 

1. Lead partner 

  

2. Partner 

  



 

 

Puducherry Smart City                                                Page 64 of 94 

  

 

RFP for Construction of New Public Toilets 

 

 

Annexure 3 - Guidelines for Financial Proposal 

Annexure 3.1 - Financial Proposal Cover Letter 
 
(To be submitted on the Letterhead of the bidder) 
 
Date: dd/mm/yyyy 
 
To 
 
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001  
E-mail: gmplanpscdl@gmail.com  

Telephone: +91 413 22 24 431 

 
 
Subject: Bid for “Construction of New Public Toilets at different in 

Puducherry under Smart City Mission” 

 

RFP Reference No: XX 

 

Dear Sir / Madam, 
 
1. We, the undersigned bidder, having read and examined in detail, the Bidding 

Document, the receipt of which is hereby duly acknowledged, offer to supply/ work in 

conformity with the captioned bidding document. 
 
2. We undertake that the prices are in conformity with the specifications prescribed. 

The quote/ price are inclusive of all cost likely to be incurred for executing this work. 

The prices are inclusive of all type of government taxes/ duties in the financial bid. 
 
3. We undertake, if our bid is accepted, to deliver the goods and services in accordance 

with the deliverables schedule specified in Clause 4.1.1. of the RFP. 
 
4. We undertake to successfully operationalize the Project as per scope of work 

mentioned in the RFP document. 
 
5. We have examined and have no reservations to the Bidding Documents, including 

any corrigendum/ addendums issued by PUDUCHERRY SMART CITY 

DEVELOPMENT LIMITED; 
 
6. We understand that any additional hardware and software required to make the 

Project operational shall have to be provided by us. 
 
7. We hereby declare that in case the contract is awarded to us, we shall submit the 

contract performance bank guarantee as prescribed in the RFP.  
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8. We agree to abide by this bid for a period of 120 days from the last date of bid 

submission and it shall remain binding upon us and may be accepted at any time 

before the expiry of that period. 
 
9. Until a formal contract is prepared and executed, this bid, together with your written 

acceptance thereof and your notification of award shall constitute a binding Contract 

between us. 

 
10. We hereby declare that our bid is made in good faith, without collusion or fraud and 

the information contained in the bid is true and correct to the best of our knowledge 

and belief. 
 
11. We understand that you are not bound to accept the lowest or any bid you may 

receive. We agree to all the terms and conditions as mentioned in the RFP document 

and declare that we have not submitted any deviations in this regard. 
 
In witness thereof, we submit this bid under and in accordance with the terms of the RFP 

document. 
 
Date:      Yours faithfully,  
Place: 
 
(Signature of the Authorised signatory)  
(Name and designation of the of the Authorised signatory) 
 
Name and seal of bidder 
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Annexure 3.2 - Financial Proposal Format & Instructions 

 
To be submitted on e-Tendering Portal only (i.e. www.pudutenders.gov.in) 
  
 

 

BILL OF QUANTITIES FOR THE WORK OF Construction of New Public Toilets at 
different in Puducherry  

Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

A) Dismantling Works       

1 Dismantling doors, windows and 
clerestory windows (steel or 
wood) shutter including 
chowkhats, architrave, holdfasts 
etc. complete and stacking within 
50 metres lead- of area beyond 3 
sq.metres 

116.00 Sqm 

   

2 Dismantling tile work in floors 

and roofs laid in cement mortar 

including stacking material within 

50 metres lead – for thickness of 

tiles 10mm to 25mm 

194.00 Sqm 

   

3 Demolishing brick work, 

manually / by mechanical means 

including stacking of serviceable 

material and disposal of 

unserviceable material within 50 

metres lead - In lime mortar. 

168.00 Cum 

   

4 Demolishing R.C.C. work, 

including stacking of steel bars 

and disposal of unserviceable 

material within 50 metres lead. 

232.00 Cum 

   

5 Dismantling roofing including 

ridges, hips valleys and gutters 

etc. and stacking the material 

within 50m lead of - Asbestos 

Sheet. 

70.00 Sqm 

   

B) Civil works       

1 Earth work in excavation by 
mechanical means (Hydraulic 
excavation) / manual means over 
areas (exceeding 30 cm in depth, 
1.5min width as well as 10sqm on 
plan) including getting out and 
disposal of excavated earth, lead 
upto 50m and lift upto 1.5m - all 
kinds of soil 

188.00 m3 
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Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

2 Supplying and filling in plinth 

with  sand  under floors including, 

watering, ramming  consolidating 

and dressing complete 

73.00 m3 

   

3 Providing and laying in position 

cement   concrete of specified 

grade excluding the  cost of 

centering and shuttering.- All 

work upto plinth level -1:3:6 (1 

cement:3coarse  sand : 6 graded 

stone aggregate 20mm  nominal 

size 

16.00 m3 

   

4 Reinforced cement concrete work 

in beams , suspended floors, roofs 

having slope upto 15 degree 

landings, balconies, shelves,  

chajjas, lintels, bands, plain 

window                 sills, staircases 

and spiral stair cases   upto floor 

five level excluding the cost of  

centering, shuttering, finishing 

and  reinforcement with 1:2:4 (1 

cement : 2coarse sand : 4 graded 

stone aggregate 20mm nominal 

size). 

102.00 m3 

   

5 Reinforcement for R.C.C work 

including straightening, cutting, 

bending, placing in position and 

binding all complete - Thermo - 

Mechanically treated bars (ISI 

BRAND OF APPROVED MAKE) 

including placing the M30 grade 

Athees make cover block @ 60cm 

centre to centre 

8592.00 kg 

   

6 Centring and shuttering including 

strutting, propping etc. And 

removal of form for: Foundations 

, footings, bases of columns ,etc. 

for mass concrete.- Using steel 

sheet with M.S.frames 

56.20 Sqm 

   

7 Centring and shuttering including 

strutting, propping etc. and 

removal of form for: lintels, 

beams, plinth beams, girders, 

bressumers and cantilevers.- 

Using steel sheet with M.S.frames 

136.30 Sqm 

   



 

 

Puducherry Smart City                                                Page 68 of 94 

  

 

RFP for Construction of New Public Toilets 

Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

8 Centring and shuttering including 

strutting, propping etc. and 

removal of form for: columns, 

pillars, piers, abutments, posts 

and struts.- Using steel sheet with 

M.S.frames 

74.20 Sqm 

   

9 Centring and shuttering including 

strutting, propping etc. and 

removal of form for : suspended 

floors, roofs, landings , balconies 

and access platform -Using steel 

sheet with M.S.frames 

450.30 Sqm 

   

10 Brick work with common burnt 

clay F.P.S(non modular) bricks of 

class designation35 in 

superstructure above plinth 

levelupto floor five level in all 

shapes andsizes in - cement 

mortar 1:4 ( 1 cement : 4coarse 

sand) 

94.00 m3 

   

11 Brick work with common burnt 

clay F.P.S.(non modular ) bricks 

of class designation7.5 in 

foundation and plinth in – 

cement mortar 1:4 (1 cement : 4 

coarse sand) 

47.00 m3 

   

12 Half brick masonry with common 

burnt clay F.P.S. (non modular) 

bricks of class designation 35 in 

superstructure above plinth level 

upto floor V level - cement mortar 

1:4 (1 cement : 4 coarse sand) 

427.00 Sqm 

   

13 20mm cement plaster of mix -1:4 

(1 cement :4 fine sand)-Outside  & 

Ceiling the building 

978.00 m2 

   

14 12mm cement plaster of mix 

:Cement mortar 1:4 (1 cement : 4 

fine sand)-Inside the building 

1213.00 m2 

   

15 White washing with lime to give 

on even shade - three or more 

coats) 

2010.00 m2 

   

16 Distempering with oil bound 

washable distemper of approved 

brand and manufacture to give an 

even shade - New work (two or 

more coats) over and including 

797.00 m2 
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Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

priming coat with cement primer. 

17 Finishing walls with water 

proofing cement paint of required 

shade -  (Two or more coats 

applied @ 3.84 kg/10 sqm) 

1213.00 m2 

   

18 Providing and laying in position 

cement  concrete of specified 

grade excluding the cost of 

centering and shuttering.- All 

work upto plinth level -1:5:10 (1 

cement:5coarse sand : 10 graded 

stone aggregate 40mm nominal 

size) 

97.00 m3 

   

19 Providing and laying rectified 

glazed ceramic flooring tiles of 

size 300x300 mmor more 

(thickness to be specified by 

themanufacturer), of commercial  

quality conforming to IS :15622 , 

of approved make( Somany / 

Nitco / Johnson)  in colourswhite, 

ivory, grey, fume red brown, laid 

on20mm thick cement mortar 1:4 

(1 cement : 4coarse sand) , 

including grouting thejoints with 

white cement and matching 

pigments etc., complete 

393.00 m2 

   

20 Providing and fixing factory made 

uPVC doorframe made of uPVC 

extruded sections having an 

overall dimension as below 

(tolerance+_1mm),with wall 

thickness 2.0 mm (+-0.2mm), 

corners of the door frame to be 

jointed with galvanized brackets 

and stainless steel screws , joints 

mitred and plastic welded. The 

hinge side vertical of the frames 

reinforced by galvanized M.S. 

tube of size 19 x 19 mm and 1mm 

(+-0.1mm)wall thickness and 

3nos. stainless steel hinges fixed 

to the frame complete as per 

manufacturer's specification–  

 

269.00 m 
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Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

Extruded section profile size 48 x 

40 mm 

21 Providing and fixing to existing 

doorframes - 30 mm thick factory 

made PolyvinylChloride (PVC)  

door shutters made ofstyles and 

rails of a uPVC hollow sectionof 

size 60 x 30 mm and wall 

thickness 2 mm(+- 0.2 mm) with 

inbuilt decorativemoulding 

edging on one  side . The 

stylesand rails mitred and joint at 

the cornersby means of M.S. 

galvanised / plasticbrackets of 

size 75 x 220 mm having 

wallthickness 1.0 mm and 

stainless steel screws. The styles 

of the shutter reinforced 

byinserting galvanised M.S.tube 

of size 25x20mm and 1mm (+- 

0.1mm) wall thickness . Thelock 

rail made up of 'H' section , a 

uPVChollow section of size 100 x 

30 mm and 2 mm(+-0.2 mm) 

wall thickness , fixed to theshutter 

styles by means of plastic 

/galvanised M.S. 'U' cleats. The 

shutterframe filled with a uPVC 

multichamberedsingle panel of 

size not less than 620 mm,having 

overall thickness of 20 mm and 1 

mm(+_ 0.1mm) wall thickness . 

They panelsfilled vertcally and tie 

bar at two placesby inserting 

horizontally 6 mm 

galvanisedM.S.rod and fastened 

with nuts and washers, complete 

as per 

manufacturer'sspecification(For 

W.C. and bathroom door  shutter) 

  

119.00 m2 

   

22  Tile work in skirting, risers of 

steps and  dado (upto 2m height) 

over 12mm thick bed   of cement 

mortar 1:3 (1 cement : 3 coarse 

sand) and jointed with grey 

514.00 m2 
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Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

cement slurry @3.3kg/sqm 

including pointing in white 

cement mixed with pigment of 

matching shade    complete. 

Marble tiles (Polished) Raj  

Nagar. 8mm thick 

23 Lime concrete terracing on roofs 

of required thickness laid to fall 

with 25mm nominal size brick 

aggregate and 50% lime mortar 

1:2 (1 lime putty : 2 surkhi) 

rammed and finished with gur 

and belgiri treatment complete 

including rounding of junctions 

with parapet wall complete  80 

mm thick, over the roof slab 

38.00 m3 

   

24 Providing and laying pressed clay 

tiles (as per approved pattern 

18mm nominal thickness and of 

approved size) on roofs jointed 

with cement mortar 1:4 (1 cement 

: 4 coarse sand) mixed with 2% 

integral water proofing 

compound laid over a bed of 

20mm thick cement mortar 1:4 (1 

cement : 4 coarse sand) and 

finished neat complete. 

323.00 m2 

   

25 Providing and fixing glazing in 

aluminimum door, window, 

ventilator shutters and partitions 

etc., with PVC / neoprene gasket 

etc., complete as per the 

architectural drawings. (cost of 

aluminimum snap beading shall 

be paid in basic item) : With float 

glass panes of 4.0mm thickness. 

23.00 m2 

   

C) Water Supply works      

26 Supplying fixing and 
commisioning of Suguna/ Texmo 
/Sharp 1 HP monoblock pumpset 
slow speed single phase motor. 
The rate include the cost of 
pumpset , pumpset fixing in 
position and test run etc. 
complete 

5.00 No 

   



 

 

Puducherry Smart City                                                Page 72 of 94 

  

 

RFP for Construction of New Public Toilets 

Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

27 Providing and fixing ASTM pipes 

includingall ASTM plain& brass 

threaded fittings i/cfixing the pipe 

with clamps at 1.00mspacing . 

This includes jointing of pipes 

&fitting with one step ASTM 

solvent cementand testing of 

joints complete (Internalwork 

exposed on wall ) - 40 mm 

nominal outerdia pipes 

120.00 m 

   

28 Providing and fixing ASTM pipes 

includingall ASTM plain& brass 

threaded fittings i/cfixing the pipe 

with clamps at 1.00mspacing . 

This includes jointing of pipes 

&fitting with one step ASTM 

solvent cementand testing of 

joints complete (Internalwork 

exposed on wall ) - 25mm 

nominal outerdia pipes 

150.00 m 

   

29 Fixing water meter and stop cock 

in GI pipe meter with line 

including cutting and threading 

the stop cockpipe and making 

long screws etc. complete(cost of 

water meter and stop cock to 

bepaid separately). 

5.00 No 

   

30 Providing and fixing C.P. brass 

long body  bib cock of approved 

quality conforming toIS standards 

and weighing not less than 690 

gms - 15mm nominal bore 

84.00 No 

   

31 Providing and fixing ball valve 

(brass) of approved quality 

complete. high or low pressure 

with plastic floats - 20 mm 

nominal bore 

5.00 No 

   

32 Supply of Polyethylene water 

storage tank-upto 5000 litres 

(Sintex ISI ) 

13000.00 lit 

   

D) Sanitary work       

33 Providing & fixing white vitreous 
china water closet squatting pan 
(Indian type)along with "S" or "P" 
trap including dismantling of old 
WC seat and "S" or "P"trap at site 
complete with all operations 

49.00 No. 
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Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

including all necessary materials, 
labour malba , all complete - 
Orissa patternW.C.Pan of size 
580x440 mm 

34 Providing and fixing white 

vitreous china pedestal type water 

closet (European type W.C. pan) 

with seat and lid, 10 litre low level 

white P.V.C. flushing cistern with 

manually controlled device 

(handle lever,conforming to IS: 

7231, with all fittings and fixtures 

complete) including cutting and 

making good the walls and floors 

wherever required. W.C pan with 

ISI marked white solid plastic 

seat and lid. 

15.00 No. 

   

35 Providing Vitreous china flat back 

washbasin 450x300mm with 

Semi rigid PVC waste pipe of 

32mm dia of length not less than 

700mm with CI bracket  

6.00 No. 

   

36 Providing and fixing white 

vitreous china flat back half stall 

urinal of size 580 x380 x 350 mm 

with white PVC automatic 

flushing cistern, with fittings, 

standard size CP brass flush pipe, 

spreaders with unions and clamps 

(all in CP brass) with waste fitting 

as per IS: 2556, CI trap with 

outlet grating and other couplings 

in CP brass including painting of 

fittings and cutting and making 

good the walls and floors 

wherever required single half stall 

urinal with 5 litre PVC automatic 

flushing cistern. 

10.00 No. 

   

37 Constructing brick masonry 

chamber forunderground C.I. 

inspection chamber andbends 

with with 75 class designation 

bricks in cement mortar 1:4 

(1cement : 4 coarse sand) 

C.I.cover withframe (light duty) 

455 x 610 mm internaldimensions 

, total weight of cover withframe 

5.00 No 
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Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

to be not less than 38 kg (weight 

ofcover 23 kg and weight of frame 

15kg),R.C.C. top slab with 1:2:4 

mix (1 cement :2 coarse sand : 4 

graded stone aggregate 20mm 

nominal size) foundation concrete 

1:5:10(1 cement : 5 fine sand : 

10graded stoneaggregate 40mm 

nominal size ), insideplastering 

12mm thick with cement 

mortar1:3 (1 cement : 3 coarse 

sand) finishedsmooth with a 

floating coat of neat cementon 

walls and bed concrete extra 

complete asper standard design - 

inside dimensions 455x610 mm 

and 45 cm deep for single pipe 

line- with common burnt clay 

F.P.S. (nonmodular) bricks of 

class designation 7.5 

38 Providing, laying and jointing 

UPVCpipes(Finolex / jain ) (0.6 

Mpa)conforming to IS 

specification 4985 and ISI 

marked including transportation 

to site lowering to the trenches, 

laying to proper grade and 

alignment, testing of joints with 

required testing equipment, 

including cost of solvent cement, 

excluding UPVC specials such as 

bends,tees, threaded pieces, 

couplers, reducer, 

endcapsetc.,complete all as per IS 

and CPWDspecification-110 mm 

dia 

270.00 m 

   

E) Electrical work       

39 Supplying and fixing of following 
size of PVC conduit along with the 
accessories in surface/recess 
conduit including cutting the wall 
and making good the same in case 
of recessed conduit as required 
Make Avon plast/Vijaya-20 mm 
dia 

250.00 m 
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Sl. 

No. 
Details of Work 

Indicative 
Quantities 

Unit 
Rate in Amount 

in (INR) Figures Words 

40 Supplying and Fixing of the 

following sizes of TW board on 

recess including the cutting wall 

and finishing the surface good the 

same as required-150x100x50 

mm deep 

5.00 No 

   

41 Supplying and drawing of 1.5 

sq.mm FR PVC insulated, cooper 

conductor, single core cable in the 

existing surface/recessed, 

PVC/steel conduit/PVC casing 

and capping as required make 

Havells/L&T:- 

250.00 m 

   

42 Supplying and fixing SP 1 way 5/6 

amps pinoa/flush type switch on 

the existing switch box cover 

including connections as required 

make: Kundan/Anchor/Vinay:- 

114.00 No 

   

43 Supplying and fixing CFL  fitting 

complete  on ceiling or wall with 

connection 

114.00 No 

   

F) Miscellaneous work       

44 Providing and fixing on wall face 
un plasticized rigid PVC rain 
water pipes conforming to IS: 
13592 Type A, including jointing 
with seal ring conforming to IS 
:5382, leaving 10mm gap for 
thermal expansion, (i) Single 
socketed pipes - 110mm diameter 

110.00 m    

45 Construction of underground 
masonry sump of size 
2.0mx1.5mx2.0m (BOQ Sub 
Table 1) 

5.00 No    

46 Painting and Lettering for 
signages and information’s 

24.00 m2    

47 Supply, delivery of automatic, 
wall mounted Sanitary Napkin 
incinerator  

9.00 No.    

 Total Cost (In Figures)      

 Total Cost (In Words)      

 
 

Signature of the Contractor 
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BoQ Sub Table -1 

Construction of underground water sump.  -2.0mX1.5 mX2.0 m 

Sl. 

No 
Description of Works Qnty Unit 

Rate in INR Total 

Amount in 

(INR) 

Figure

s 

Words 

1 Earth work in excavation by 

mechanical means (Hydraulic 

excavation) / manual means over 

areas (exceeding 30 cm in depth, 

1.5min width as well as 10sqm on 

plan) including getting out and 

disposal of excavated earth, lead 

upto 50m and lift upto 1.5m - all 

kinds of soil 

17.00 m3       

2 Supplying and filling in plinth with 

river sand under floors, including 

watering, ramming consolidating 

and dressing complete 

0.70 m3       

3 Providing and laying in position 

cement   concrete of specified 

grade excluding the cost of 

centering and shuttering. - All 

work upto plinth level -1:3:6 (1 

cement:3coarse  sand : 6 graded 

stone aggregate 20mm  nominal 

size 

1.20 m3       

4 Brick work with common burnt 

clay F.P.S. (non-modular ) bricks 

of class designation7.5 in 

foundation and plinth in – cement 

mortar 1:4 (1 cement : 4 coarse 

sand) 

4.00 m3       

5 Centring and shuttering including  

strutting, propping etc. and 

removal of   form for : suspended 

floors, roofs, landings , balconies 

and access platform Using steel 

sheet with M.S.frames 

4.40 M2       
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6 Reinforced cement concrete work 

in beams, suspended floors, roofs 

having slope upto 15 degree 

landings, balconies, shelves, 

chajjas, lintels, bands, plain 

window                 sills, staircases 

and spiral stair cases   upto floor 

five level excluding the cost of 

centering, shuttering, finishing and 

reinforcement with 1:2:4 (1 

cement: 2coarse sand: 4 graded 

stone aggregate 20mm nominal 

size). 

0.80 m3       

7 "Reinforcement for R.C.C work 

including straightening, cutting , 

bending , placing in position and 

binding all complete - Thermo - 

Mechanically treated bars (ISI 

BRAND OF APPROVED MAKE) 

including placing the M30 grade 

Athees make cover block @ 60cm 

center to center" 

64.00 kg       

8 12mm cement plaster of mix: 

Cement mortar 1:4 (1 cement : 4 

fine sand) 

17.70 m2       

9 20mm cement plaster of mix -1:4 

(1 cement :4 fine sand) 

17.00 m2       

10 Providing and fixing CI inspection 

chamber coverof size 45 x 45cm 

including necessary masonry work 

and plastering, etc., complete 

1.00 No       

 Total Amount (In Figures)  

 Total Amount (In Words) 
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Instructions: 
 
a) PUDUCHERRY SMART CITY DEVELOPMENT LIMITED does not guarantee the 

quantity for the particular line items given above. The actual quantity for the given 
items may vary. The payment shall be made based on unit cost quoted for the 
particular item on actual work/ item is undertaken/ supplied. 

 

b) All the prices are to be entered in Indian Rupees only  
 
c) PUDUCHERRY SMART CITY DEVELOPMENT LIMITED reserves the right to ask 

the Bidder to submit proof of payment against any of the taxes, duties, levies 
indicated. 
  

d) Rates to be quoted in considering that all the items and services to be provided at the 
locations provided by PUDUCHERRY SMART CITY DEVELOPMENT LIMITED. 

e) The rates quoted shall include all Taxes, Duties and Levies including GST which will 
be deducted as per standard practice. 
 

f) The bidder needs to account for all Out of Pocket expenses, no additional payment 

shall be made by PUDUCHERRY SMART CITY DEVELOPMENT LIMITED 

whatsoever. 

i) The bidder should refer the RFP document for details on the technical requirements 
of the system and the benchmark specifications for the items mentioned in the 
financial formats. 
  

j) Any component/ fixtures/ ancillary/ adjunct to the specified item shall be deemed to 

have been included in the unit rates quoted above.  
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Annexure 4 - Format for Declaration by the bidder for not being 
Blacklisted/Debarred 

(To be submitted on the Letterhead of the bidder) 
 
Date: dd/mm/yyyy 
 
To 
 
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001 

 

 

Subject: Declaration for not being debarred/ black-listed by Central Government/ any State 

Government/ Public Sector Undertaking in India or similar agencies globally as on the date 

of submission of the bid 
 
RFP Reference No: XX 
 
Dear Sir/ Madam, 
 
I, authorized representative of _________________________, hereby solemnly 
confirm that the _________________________ (“Company”) is not debarred/ black -
listed by Central Government/ any State Government/ Public Sector Undertaking in India or 
similar agencies globally for unsatisfactory past performance, corrupt, fraudulent or any 
other unethical business practices or for any other reason as on last date of submission of the 
bid. 
 
In the event of any deviation from the factual information/ declaration, PUDUCHERRY 

SMART CITY DEVELOPMENT LIMITED reserves the right to reject the bid or terminate the 

Contract without any compensation to the Company. 
 
Thanking you,  
Yours faithfully,  
_____________________________________  
Signature of Authorized Signatory (with official seal) 
 
Date:  
Name:  
Designation:  
Address:  
Telephone & Fax:  
E-mail address: 
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Annexure 5 -  Format for Joint Bidding Agreement 

(To be executed on Stamp paper of appropriate value) 

 

 

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day 

of ………… 20… 

 

AMONGST 

 

1. {………… Limited, and having its registered office at ………… } (hereinafter referred to 

as the “First Part” which expression shall, unless repugnant to the context include its 

successors and permitted assigns). 

 

AND 

 

2. {………… Limited, having its registered office at ………… }and (hereinafter referred to 

as the “Second Part” which expression shall, unless repugnant to the context include 

its successors and permitted assigns) 

 

The above mentioned parties of the FIRST, & SECOND} PART are collectively referred to as 

the “Parties” and each is individually referred to as “Party” 

WHEREAS, 

 

(A) Puducherry Smart City Development Limited (PSCDL), established under the 

Government of Puducherry , represented by its CE0,and having its principal office at  

Puducherry (hereinafter referred to as the “Authority” which expression shall, unless 

repugnant to the context or meaning thereof, include its administrators, successors and 

assigns) has invited bids (the Bids”) by its Request for Proposal No. ………… 

dated…..…………(the “RFP”) for award of contract for “Construction of New Public 

Toilets at different in Puducherry under Smart City Mission” at Puducherry City” 

(the “Project”). 

 

(B) The Parties are interested in jointly bidding for the Project as members of a Joint 

Venture and in accordance with the terms and conditions of the RFP document and other bid 

documents in respect of the Project, and 

 

(C) It is a necessary condition under the RFP document that the members of the Joint 

Venture shall enter into a Joint Bidding Agreement and furnish a copy thereof with the 

Application. 

 

NOW IT IS HEREBY AGREED as follows: 

 

1. Definitions and Interpretations 

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have 

the meaning ascribed thereto under the RFP. 
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2. Joint Venture 

2.1 The Parties do hereby irrevocably constitute a Joint Venture (the “Joint Venture”) for the 

purposes of jointly participating in the Bidding Process for the Project. 

2.2 The Parties hereby undertake to participate in the Bidding Process only through this 

Joint Venture and not individually and/ or through any other Joint Venture constituted for 

this Project, either directly or indirectly. 

 

3. Covenants 

The Parties hereby undertake that in the event the Joint Venture is declared the selected 

Bidder and awarded the Project, it shall enter into a Contract Agreement with the Authority 

for performing all its obligations as the Contractor in terms of the project execution. 

 

4. Role of the Parties 

The Parties hereby undertake to perform the roles and responsibilities as described below: 

(a) Party of the First Part shall be the Lead member of the Joint Venture and shall have 

the power of attorney from all Parties for conducting all business for and on behalf of the 

Joint Venture during the Bidding Process and until the Appointed Date under the Contract; 

(b) Party of the Second Part shall be {the Member of the Joint Venture; and} 

 

5. Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations 

and liabilities relating to the Project and in accordance with the terms of the RFP and the 

Concession Agreement, till such time as the completion of the Project is achieved under and 

in accordance with the Contract. 

 

6. Share of work in the Project 

The Parties agree that the work/activity in the BoQ mode / Item Rate of project execution, 

operation, maintenance and transfer to the Authority, to be allocated among the members 

shall be as follows: 

First Party: 

Second Party: 

Further, the Lead Member shall by itself undertake and perform ------------- %, if the 

Contract is allocated to the Joint Venture. 

 

7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that: 

(a) Such Party is duly organised, validly existing and in good standing under the laws of 

its incorporation and has all requisite power and authority to enter into this Agreement. 

 

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or governmental action and a copy of 

the extract of the charter documents and board resolution/ power of attorney in favour of the 

person executing this Agreement for the delegation of power and authority to execute this 

Agreement on behalf of the Joint Venture Member is Annexure-d to this Agreement, and will 

not, to the best of its knowledge: 

(i) require any consent or approval not already obtained; 

(ii) violate any Applicable Law presently in effect and having applicability to it; 
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(iii) violate the memorandum and articles of association, by-laws or other applicable 

organisational documents thereof; 

(iv) violate any clearance, permit, concession, grant, license or other governmental 

authorization, approval, judgement, order or decree or any mortgage agreement, indenture 

or any other instrument to which such Party is a party or by which such Party or any of its 

properties or assets are bound or that is otherwise applicable to such Party; or 

(v) create or impose any liens, mortgages, pledges, claims, security interests, charges or 

Encumbrances or obligations to create a lien, charge, pledge, security interest, encumbrances 

or mortgage in or on the property of such Party, except for encumbrances that would not, 

individually or in the aggregate, have a material adverse effect on the financial condition or 

prospects or business of such Party so as to prevent such Party from fulfilling its obligations 

under this Agreement; 

(c) this Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and 

there is no litigation pending or, to the best of such Party's knowledge, threatened to which it 

or any of its Affiliates is a party that presently affects or which would have a material adverse 

effect on the financial condition or prospects or business of such Party in the fulfillment of its 

obligations under this Agreement. 

 

8. Termination 

This Agreement shall be effective from the date hereof and shall continue in full force and 

effect until Project completion (the “Defects Liability Period”) is achieved under and in 

accordance with the Concession agreement, in case the Project is awarded to the Joint 

Venture. However, in case the Joint Venture is either not pre-qualified for the Project or does 

not get selected for award of the Project, the Agreement will stand terminated in case the 

Bidder is not pre-qualified or upon return of the Bid Security (EMD) by the Authority to the 

Bidder, as the case may be. 

 

9. Miscellaneous 

9.1 This Joint Bidding Agreement shall be governed by laws of Government of India. 

9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority. 

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. SIGNED, 

SEALED AND DELIVERED 

 

For and on behalf of   

LEAD MEMBER by:     SECOND PART  

  

(Signature)    (Signature)    

(Name)    (Name)    

(Designation)    (Designation)    

(Address)    (Address)    

 

In the presence of:   

1……………….     2............................. 
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Annexure 6 - Power of Attorney 

 

(On a non-judicial stamp paper of appropriate value duly attested by notary public) 

 

Know all men by these presents, we (name and address of the registered office of the Sole 

Applicant) do hereby constitute, appoint and authorize Mr./ Ms._______________R/o 

_____________ who is presently employed with us and holding the position 

of________________, to do in our name and on our behalf, all such acts, deeds and 

things, necessary in connection with or incidental to the bid for “Construction of New 

Public Toilets at different locations in Puducherry under Smart City Mission” 

(the “Project”), including signing and submission of all documents and providing 

information/ responses to PUDUCHERRY SMART CITY DEVELOPMENT LIMITED and 

representing us in all matters in connection with our bid for the said Project. 

  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

 

For (Signature) 

 

 
(Name, Title and Address) 
 
Accept 

 

………………… (Signature) 

 

(Name, Title and Address of the Attorney) 

 

Notes: 

 
1. To be executed by the Applicant. 

2. The mode of execution of Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required the same should be under common seal 

affixed in accordance with the required procedure. 

3. Also, wherever required, the executant(s) should submit for verification the extract of 

the charter documents and documents such as a resolution/ Power of attorney in 

favour of the Person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the bidder.  
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Annexure 7 - Format for Bank Guarantee for Earnest Money Deposit 

To   
 
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001  
E-mail: gmplanpscdl@gmail.com  

Telephone: +91 413 22 24 431 

 
Dear Sir/ Madam, 
 

BANK GUARANTEE for Earnest Money Deposit – For <Project Name> 
 

Whereas <<Name of the bidder>> (hereinafter called 'the Bidder') has submitted the bid to 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED for “Construction of New Public 

Toilets at different locations in Puducherry under Smart City Mission.” (hereinafter called "the 

bid"). 
 

Know all Men by these presents that we <<… >> having our office at <<Address>> 
(hereinafter called "the Bank") are bound to PUDUCHERRY SMART CITY 
DEVELOPMENT LIMITED (hereinafter called "the PSCDL") for a sum of Rs. <<Amount in 
figures>> (Rupees <<Amount in words>> only). 
 
The Bank binds itself, its successors and assigns by these presents. Sealed with the Common 

Seal of the said Bank this <<Date>>. 
 
The conditions of this obligation are: 
 
1. If the bidder withdraws its bid during the period of bid validity specified by the 

bidder on the Bid Form; or 
2. If the bidder, having been notified of the acceptance of its bid by the PSCDL during 

the period of validity of bid 
 
(a) Withdraws its participation from the bid during the period of validity of bid document; 

or 

(b) Fails or refuses to participate in the subsequent process after having been shortlisted; 
 
We undertake to pay to the PSCDL up to the above amount upon receipt of its first written 
demand, without the PSCDL having to substantiate its demand, provided that in its demand the 
PSCDL will note that the amount claimed by it is due to it owing to the occurrence of one or both 
of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to <<insert date>> and including <<extra time over 

and above mandated in the RFP>> from the last date of submission and any demand in 

respect thereof should reach the Bank not later than the above date. 
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NOTHWITHSTANDING ANYTHING CONTAINED HEREIN: 

 
I.      Our liability under this Bank Guarantee shall not exceed Rs. <<Amount in 

figures>> (Rupees<<Amount in words>> only)  
II.      This Bank Guarantee shall be valid up to <<insert date>>) 

 
III. It is condition of our liability for payment of the guaranteed amount or any part thereof 

arising under this Bank Guarantee that we receive a valid written claim or demand for 
payment under this Bank Guarantee on or before <<insert date>>) failing which our 
liability under the guarantee will automatically cease. 

 
 

 
(Authorized Signatory of the Bank) 
 

 
Seal: 
 

 
Date: 
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Annexure 8 - Format for Performance Bank Guarantee 

For Contract Performance Bank Guarantee  
Ref : < --- >  
Date: _________________  
Bank Guarantee No.: ____________________ 

 

To  
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001  
E-mail: gmplanpscdl@gmail.com  

Telephone: +91 413 22 24 431 

 

Dear Sir/Madam, 

 
PERFORMANCE BANK GUARANTEE – For <Project Name> 

 
WHEREAS 

 
M/s. (name of Bidder), a company registered under the Companies Act, 1956/2013, having its 

registered and corporate office at (address of the Bidder), (hereinafter referred to as “our 

constituent”, which expression, unless excluded or repugnant to the context or meaning thereof, 

includes its successors and assigns), agreed to enter into a Contract dated …….. (Hereinafter, 

 

referred to as “Contract”) with you for “Construction of New Public Toilets at different 

locations in Puducherry under Smart City Mission” in the said Contract. 

 

We are aware of the fact that as per the terms of the Contract, M/s. (name of the bidder) is 

required to furnish an unconditional and irrevocable Bank Guarantee in your favour for an 

amount of 10% of the Total Contract Value, and guarantee the due performance by our 

constituent as per the Contract and do hereby agree and undertake to pay any and all amount 

due and payable under this bank guarantee, as security against breach/ default of the said 

Contract by our Constituent. 

 

In consideration of the fact that our constituent is our valued customer and the fact that he has 

entered into the said Contract with you, we, (name and address of the bank), have agreed to 

issue this Performance Bank Guarantee. 

 
Therefore, we (name and address of the bank) hereby unconditionally and irrevocably guarantee 

you as under: 

In the event of our constituent committing any breach / default of the said Contract, and which 

has not been rectified by him, we hereby agree to pay you forthwith on demand such sum/s not 

exceeding the sum of 10% of the Total Contract Value i.e.,…………..<in words> without any 

demur. Notwithstanding anything to the contrary, as contained in the said Contract, we agree 

that your decision as to whether our constituent has made any such default(s) / breach(es), as 
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aforesaid and the amount or amounts to which you are entitled by reasons thereof, subject to the 

terms and conditions of the said Contract, will be binding on us and we shall not be entitled to 

ask you to establish your claim or claims under this Performance Bank Guarantee, but will pay 

the same forthwith on your demand without any protest or demur. 

 

This Performance Bank Guarantee shall continue and hold valid till, 12 months of defective 

liability period after completion date and released upon issue of Contract Performance 

Certificate subject to the terms and conditions in the said Contract. 

 

We bind ourselves to pay the above said amount at any point of time commencing from the date 

of the said Contract until 12 months of defective liability period after the completion date. 

 

We further agree that the termination of the said Contract, for reasons solely attributable to our 

constituent, virtually empowers you to demand for the payment of the above said amount under 

this guarantee and we would honor the same without demur. 

 

We hereby expressly waive all our rights: Requiring to pursue legal remedies against 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED; and for notice of acceptance hereof 

any action taken or omitted in reliance hereon, of any defaults under the Contract and any 

resentment, demand, protest or any notice of any kind. 

 

We, the Guarantor, as primary obligor and not merely Surety or Guarantor of collection, do 

hereby irrevocably and unconditionally give our guarantee and undertake to pay any amount 

you may claim (by one or more claims) up to but not exceeding the amount mentioned aforesaid 

during the period from and including the date of issue of this guarantee through the period. 

 

We specifically confirm that no proof of any amount due to you under the Contract is required to 

be provided to us in connection with any demand by you for payment under this guarantee other 

than your written demand. 

 

Any notice by way of demand or otherwise hereunder may be sent by special courier, telex, fax, 

registered post or other electronic media to our address, as aforesaid and if sent by post, it shall 

be deemed to have been given to us after the expiry of 48 hours when the same has been posted. 

If it is necessary to extend this guarantee on account of any reason whatsoever, we undertake to 

extend the period of this guarantee on the request of our constituent under intimation to you. 

 

This Performance Bank Guarantee shall not be affected by any change in the constitution of our 

constituent nor shall it be affected by any change in our constitution or by any amalgamation or 

absorption thereof or therewith or reconstruction or winding up, but will ensure to the benefit of 

you and be available to and be enforceable by you during the period from and including the date 

of issue of this guarantee through the period. 

 

Not with standing anything contained hereinabove, our liability under this Performance 

Guarantee is restricted to 10% of the Contract Value, and shall continue to exist, subject to the 

terms and conditions contained herein, unless a written claim is lodged on us on or before the 

aforesaid date of expiry of this guarantee. 

 

We hereby confirm that we have the power/s to issue this Guarantee in your favor under the 

Memorandum and Articles of Association / Constitution of our bank and the undersigned is / 
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are the recipient of PSCDL by express delegation of power/s and has / have full power/s to 

execute this guarantee under the Power of Attorney issued by the bank in your favor. 

 

We further agree that the exercise of any of your rights against our constituent to enforce or 

forbear to enforce or any other indulgence or facility, extended to our constituent to carry out 

the contractual obligations as per the said Contract, would not release our liability under this 

guarantee and that your right against us shall remain in full force and effect, notwithstanding 

any further arrangement that may be entered into between you and our constituent, during the 

entire currency of this guarantee. 

 

Notwithstanding anything contained herein: 

 

Our liability under this Performance Bank Guarantee shall not exceed 10% of the Total Contract 

Value. This Performance Bank Guarantee shall be valid only from the date of signing of Contract 

to completion of Operation & Maintenance Period. 

 

 

We are liable to pay the guaranteed amount or part thereof under this Performance Bank 

Guarantee only and only if we receive a written claim or demand on or before 12 months of 

defective liability period after the completion date. 

 

Any payment made hereunder shall be free and clear of and without deduction for or on account 

of taxes, levies, imports, charges, duties, fees, deductions or withholding of any nature imposts. 

This Performance Bank Guarantee must be returned to the bank upon its expiry. If the bank 

does not receive the Performance Bank Guarantee within the above-mentioned period, subject 

to the terms and conditions contained herein, it shall be deemed to be automatically cancelled. 

 

This guarantee shall be governed by and construed in accordance with the Indian Laws and we 

hereby submit to the exclusive jurisdiction of courts of Justice in India for the purpose of any 

suit or action or other proceedings arising out of this guarantee or the subject matter hereof 

brought by you may not be enforced in or by such count. 

 

Dated ……………………. this ……….. day …………. 20….  
Yours faithfully, 
For and on behalf of the …………… Bank, 

 
(Signature)  
Designation  
(Address of the Bank)  
Note: 

 

This guarantee will attract stamp duty as a security bond. 

 
A duly certified copy of the requisite PSCDL conferred on the official/s to execute the guarantee 

on behalf of the bank should be annexed to this guarantee for verification and retention thereof 

as documentary evidence in the matter. 
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Annexure 9 - Letter of Acceptance 

 
 
[on letterhead paper of the Employer] 
 
 
 

…………………..[date]….……………. 

 
To: ………………………[name and address of the Contractor]……….…………… 

 
Subject:…………………………. [Notification of Award Contract No]………………………....... 

 

 

This is to notify you that your RFP/Bid dated………………[insert date]……………. for execution 

of the………………..[insert name of the contract and identification number, as given 

in the PCC]………………………….for the Accepted Contract Amount 

of………………………..[insert amount in numbers and words and name of currency], as 

corrected and modified in accordance with the Instructions to Bidders is hereby accepted by 

PSCDL. 

 

You are requested to furnish the Performance Security within 15 days in accordance with the 

Conditions of Contract, using for that purpose the of the Performance Security Form included in 

Annexure 8. Contract Forms, of the Bidding Document. 
 
 
 
 

Authorized Signature:…………………………………………………………………………………… 
 

 

Name and Title of Signatory:……………………………………………………………………….. 

 

Name of Agency:……………………………………………………………………………………………                                                                                            
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Annexure 10 - Contract Agreement 

 

THIS AGREEMENT made the ………………. day of ………………………… between ……………………… 
[name of the Employer] ………………………. (hereinafter “the Employer”), of the one part, and 
……………………… [name of the Contractor] …………………………… (hereinafter “the 
Contractor”), of the other part: 

 
WHEREAS the Employer desires that the Works known as…………………….[name of the 
Contract]………………………..should be executed by the Contractor, and has accepted a Bid by the 
Contractor for the execution and completion of these Works and the remedying of any defects 
therein, 
 
The Employer and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 

 

(i) the Agreement 

(ii) the Letter of Acceptance 

(iii) the Letter of Award 

(iv) the Addendum / Corrigendum Nos ________(if any) 

(v) the Special Conditions of Contract 

(vi) the General Conditions of Contract, including appendix; 

(vii) the Specification 

(viii) the Drawings 

(ix) Bill of Quantities 

(x) any other document listed in the RFP as forming part of the   Contract, 

 

3. In consideration of the payments to be made by the Employer to the Contractor as specified 

in this Agreement, the Contractor hereby covenants with the Employer to execute the 

Works and to remedy defects therein in conformity in all respects with the provisions of 

the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with the laws of……………………..…… [name of the borrowing country] 

……..………………. on the day, month and year specified above. 

 

Signed by: ______________________ Signed by: _____________________ 

For and on behalf of the Employer   for and on behalf of the Contractor 

in the       in the 

presence of:______________________ presence of:_____________________ 

Witness, Name, Signature, Address, Date  Witness, Name, Signature, Address, Date 
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Annexure 11 - Additional Specifications 

1. Dismantling work 

 Demolishing brick work manually / by mechanical means including stacking of 

serviceable material and disposal of unserviceable material within 50 metres lead 

- in cement mortar. 

 Dismantling doors, windows and clerestory windows (steel or wood) shutter 

including chowkhats, architrave, holdfasts etc. complete and stacking within 50 

metres lead- of area below 3 sq. metres 

 Dismantling tile work in floors and roofs laid in cement mortar including 

stacking material within 50 metres lead – for thickness of tiles 10mm to 25mm 

 Demolishing R.C.C. work, including stacking of steel bars and disposal of 

unserviceable material within 50 metres lead. 

 Dismantling roofing including ridges, hips valleys and gutters etc. and stacking 

the material within 50m lead of - Asbestos Sheet. 

2. Cement Concrete and reinforcement works 

 Centring and shuttering including strutting, propping etc. and removal of form 

for: lintels, beams, plinth beams, girders, bressumers and cantilevers.- Using 

steel sheet with M.S. frames 

 Cement   concrete of specified grade, All work upto plinth level -1:3:6 (1 

cement:3coarse  sand : 6 graded stone aggregate 20mm  nominal size 

 Lime concrete terracing on roofs of required thickness laid to fall with 25mm 

nominal size brick aggregate and 50% lime mortar 1:2 (1 lime putty : 2 surkhi) 

rammed and finished with gur and belgiri treatment complete including 

rounding of junctions with parapet wall complete  80 mm thick, over the roof 

slab 

 Reinforcement for R.C.C work including straightening , cutting , bending , 

placing in position and binding all complete - Thermo - Mechanically treated bars 

(ISI BRAND OF APPROVED MAKE) including placing the M30 grade Athees 

make cover block @ 60cm center to center 

 Reinforced cement concrete work in beams , suspended floors, roofs having slope 

upto 15 degree landings, balconies, shelves,  chajjas, lintels, bands, plain window   

sills, staircases and spiral stair cases   upto floor five level in 1:2:4 (1 cement : 

2coarse sand : 4 graded stone aggregate 20mm nominal size). 

3. Brick work 

 Brick work with common burnt clay F.P.S (non modular ) bricks of class 

designation 35 in superstructure above plinth level upto floor five level in all 

shapes and sizes in - cement mortar 1:4 ( 1 cement : 4coarse sand) 

 Brick work with common burnt clay F.P.S.(non modular) bricks of class 

designation7.5 in foundation and plinth in – cement mortar 1:4 (1 cement : 4 

coarse sand) 

 Half brick masonry with common burnt clay F.P.S. (non-modular) bricks of class 

designation 35 in superstructure above plinth level upto floor V level - cement 

mortar 1:4 (1 cement : 4 coarse sand) 

4. Plastering work 

 12mm cement plaster of mix :Cement mortar 1:4 (1 cement : 4 fine sand) 

 20mm cement plaster of mix -1:4 (1 cement :4 fine sand) 
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5. Doors 

 Doors with 1mm thick M.S. sheet door with frame of 40X40X6mm angle iron and 

3mm M.S. gusset plates at the junctions and corners, all necessary fittings 

complete, including applying a priming coat of approved steel primer. Using 

Using M.S. angles 40X40X6mm for diagonal braces 

6. Tiling work (Wall/Floor Tiles) 

 Wall Tiles: 1st quality ceramic glazed wall tiles of size   200x300mmv conforming 

to IS : 15622(thickness to be specified by the manufacturer) , of approved make , 

in all colours , shades except burgundy , bottle green , black of any size as 

approved inskirting , risers of steps and dados, over12mm thick bed of cement 

mortar 1:3 (1cement : 3 coarse sand ) and jointing with grey cement slurry @ 3.3 

kg per sqm 

 Flooring Tiles : Rectified glazed ceramic flooring tiles of size 300x300 mm or 

more (thickness to be specified by the manufacturer), of commercial  quality 

conforming to IS :15622 , of approved make( Somany / Nitco / Johnson)  in 

colours white, ivory, grey, fume red brown, laid on20mm thick cement mortar 1:4 

7. White washing , Colour washing and painting work 

 White washing with lime to give on even shade - three or more coats) 

 Finishing walls with water proofing cement paint of required shade -  (Two or 

more coats applied @ 3.84 kg/10 sqm) 

 Painting steel work with deluxe multi surface paint to give an even shade. Two or 

more coat applied @ 0.90 ltr / 10 sqm over an under coat of primer applied @ 

0.80 ltr/ 10 sqm of approved brand and manufacture. 

8. Sanitary works 

 Water closet: white vitreous china water closet squatting pan (Orissa pattern 

W.C.Pan of size 580x440 mm) along with "S" or "P" trap including dismantling of 

old WC seat and "S" or "P"trap 

 Pipes for drainage line: UPVC pipes (Finolex / jain / Supreme / Truebore 

/Nandi) (0.6 Mpa) conforming to IS specification 4985 and ISI marked and 

CPWD specification 

9. Water supply works 

 Tank: Polyethylene water storage tank-upto 5000 litres (Sintex Or Equivalent ) 

 Water supply pipes: 25, 40  mm dia ASTM pipes including all ASTM plain& brass 

threaded fittings i/c fixing the pipe with clamps at 1.00mspacing . This includes 

jointing of pipes &fitting with one step ASTM solvent cement and testing of joints 

complete (Internal work exposed on wall  

 Fixing water meter and stop cock in GI pipe meter with line including cutting and 

threading the stop cockpipe and making long screws etc. complete(cost of water 

meter and stop cock to be paid separately). 

 Providing and fixing C.P. brass long body  bib cock of approved quality 

conforming toIS standards and weighing not less than 690 gms - 15mm nominal 

bore 

 Providing and fixing ball valve (brass) of approved quality complete. high or low 

pressure with plastic floats - 20 mm nominal bore 

10. Electrical works 

 1 HP Monoblock pumpset slow speed single phase motor of make  Suguna/ 

Texmo /Sharp  
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 20 mm dia PVC conduit along with the accessories in surface/recess conduit of 

Make Avon plast/Vijaya 

 Supplying and Fixing of of the following sizes of TW board on recess including 

the cutting wall and finishing the surface good the same as required-150x100x50 

mm deep 

 1.5sq.mm FR PVC insulated, cooper conductor, single core cable of make 

Havells/L&T:- 

 SP 1 way 5/6 amps pinoa/flush type switch of make: Kundan/Anchor/Vinay:- 

Supplying and fixing CFL  fitting complete  on ceiling or wall with connection 
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