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Definitions: 

 

In this “Bid / RFP Document” the following words and expression will have the meaning as 

herein defined where the context so admits 

1. “ABD” Shall mean Area Based Development in the Puducherry Smart city 

programme. 

2. "BIS" shall mean specifications of Bureau of Indian Standards (BIS); 

3. “Bid / Tender” shall mean the Technical Bid and Financial Bid submitted by the 

Bidder along with all documents / credentials / attachments / annexure etc., in 

response to this RFP, in accordance with the terms and conditions hereof. 

4. “Bidder / Bidding Company” shall mean Bidding Company submitting the Bid. 

Any reference to the Bidder includes Bidding Company / including its successors, 

executors and permitted assigns as the context may require; 

5. “Bid Deadline” shall mean the last date and time for submission of Bid in response 

to this RFP as specified in Notice Inviting Tender; 

6. “Bid Capacity” shall means capacity offered by the bidder in his Bid under 

invitation. 

7. “BOQ” Bill of Quantity  

8.  “Chartered Accountant” shall mean a person practicing in India or a firm whereof 

all the partners practicing in India as a Chartered Accountant(s) within the meaning 

of the Chartered Accountants Act, 1949; 

9.  “Competent PSCDL’’ shall mean CEO of PUDUCHERRY SMART CITY 

DEVELOPMENT LIMITED himself and / or a person or group of persons nominated 

by CEO for the mentioned purpose herein; 

10. “Commencement Date” shall be the 15th day of issue of the Letter of Acceptance or 

the date of signing the contract whichever is earlier. 

11. “Commissioning” means Successful operation of the Project / Works by the 

successful Bidder. 

12. “Company” shall mean a body incorporated in India under the Companies Act, 1956 

or Companies Act, 2013 including any amendment thereto; 

13.  “Completion Date” shall mean the end date for completion of works which will be 

specified in the completion certificate 

14. “Contract” Agreement made between PSCDL and the selected bidder on issue of 

Letter of Acceptance. 

15. “Contract Amount” The total price quoted by the selected bidder 

16.  “PSCDL” Puducherry Smart City Development Limited 

17. “Engineer” / “Engineer-in-Charge” means the PMC appointed by PSCDL for the 



 

 

Puducherry Smart City                            Page 7 of 91 
 

RFP for Improvement of Parks 

supervision and management of the Project 

18. “PMC” means Project Management Consultants. 

19. Financial Bid” shall mean the Bidder’s quoted Price as per the Annexure 3-2 of this 

RFP; 

20. "RFP" shall mean Request for Proposal (RFP) / Bid Document / Tender Document 

Interpretations 

 

1. Words comprising the singular shall include the plural & vice versa. 

2. An applicable law shall be construed as reference to such applicable law including its 

amendments or re-enactments from time to time. 

3. A time of day shall save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 

4. Different parts of this contract are to be taken as mutually explanatory and 

supplementary to each other and if there is any ambiguity between or among the 

parts of this contract, they shall be interpreted in a harmonious manner so as to give 

effect to each part. 

5. The table of contents and any headings or subheadings in the contract has been 

inserted for case of reference only & shall not affect the interpretation of this 

agreement. 
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1. REQUEST FOR PROPOSAL (RFP) 
 

Puducherry Smart City Development Limited (PSCDL) invites Bids from eligible Contractors 

/ Agencies for the work of ““Improvement of Bharathy Park and Rocky fountain in 

Puducherry” under “Smart City Mission”. 

 

Interested Contractors / Agencies are advised to study this RFP document carefully before 

submitting their proposals in response to the RFP. Submission of a proposal in response to 

this RFP shall be deemed to have been done after careful study of the proposed location and 

detailed examination of this document with full understanding of its terms, conditions and 

implications. 

 

Puducherry Smart City Development Limited (PSCDL) will be the Facilitator in the entire 

bidding process and will participate in all clarification to enquiries, pre-Bid meeting, 

response to bidders, evaluation process etc. 

 

1.1 Notice Inviting Tender 
 

Sl. No Particulars Details 

1 Tender Notice No:          019/PSCDL/2020 

2 Name & Address of the 

Client 

Name:   The Chief Executive   Officer, Puducherry 

Smart City Development Limited (PSCDL) 

 

Address: 

The Chief Executive Officer 

Puducherry Smart City Development Limited, 

No.2, Bussy Street, 

Old Court Building, 

Puducherry 605 001 

E-Mail ID: gmplanpscdl@gmail.com  

Telephone:- +91 413 22 24 431 

 

3 Name of Work Request for proposal for “Improvement of 

Bharathy Park and Rocky fountain in 

Puducherry” under “Smart City Mission” 

at Puducherry. 

4 Tender Type Item rate as per BOQ 

5 Estimated Value of Works  Rs.41.97 Lakhs  

6 Joint Venture Applicable (Maximum of 2 Companies) 

7 Bidding Type Two Bid System 

8 Bid Call (No’s) 1 

9 Downloading of tender 

Documents 

The tender document for this work can be 

downloaded from website 

 https://pudutenders.gov.in 

 

From 23/07/2020 to 17/08/2020 up to 15:00 Hrs. 

mailto:ceopscdl@gmail.com
https://pudutenders.gov.in/
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Sl. No Particulars Details 

10 Pre-Bid Meeting & Time 05/08/2020 from 11.00 Hrs 

 

Bidder shall have to post their queries on E-mail 

address gmplanpscdl@gmail.com on or before 

31/07/2020 up to 17.00 hrs. 

 

Venue of Pre-Bid Conference – 

PSCDL Office, No.2, Bussy Street 

Old Court Building, Puducherry 605 001. 

11 Bidding Procedure Two Bid System 

Cover (1) – Technical Bid (Online & Hard Copy) 

Cover (2) – Financial Bid (Online) 

12 Online Submission (Last Date) On or before date 17/08/2020 up to 15:00 Hr 

through online portal:  https://pudutenders.gov.in 

 

Technical Bid (Scanned copies) 

• Copy of Certificate of Incorporation / PWD 

Registration Certificate 

• Scanned copy of PAN card / GST 

Registration. 

• Copies of Experience certificates showing 

successful completion of work. 

• Audited balance sheet for past 3 financial 

years. 

• Net worth / Solvency Certificate 

• Undertaking on Non-black listing 

• In addition to the documents mentioned 

above, the documents required as per 

attached Forms & Annexure are also to be 

uploaded. 

 

Financial Bid (E-Procurement Portal)  

• On or before the date & time stated above 

through online portal (Excel format). 

• No offer (Financial Bid) in physical form 

will be accepted. 

13 Physical submission of Tender 

Fee, Earnest Money Deposit 

EMD) and all other documents 

in the Technical Bid. 

(Physical Submission only) 

Hard copy of Technical bid shall be submitted to 

CEO PSCDL, No.2, Bussy Street, Old Court 

Building, Puducherry 605 001 

 

Up to 17/08/2020 up to 15:00 Hr 

 

Hard copy of Technical bid includes; 

• All documents specified & uploaded under 

Sl.No.12 above. 

mailto:ceopscdl@gmail.com
https://pudutenders.gov.in/
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Sl. No Particulars Details 

• Signed copy of the complete Bid document 

(without price). 

• Additional document like Company Profile, 

presentation, etc. 

 

CEO PSCDL reserves the right to accept or reject 

any or all tenders without assigning any reason 

thereof. This Tender notice shall form a part of 

contract document. 

14 Bid Details Opening of 

Technical Bid 

(Online & Hard 

Copy) 

If possible, on 17/08/2020 at 

16:00 hrs. 

Opening of 

Financial Bid 

(Online) 

Will be intimated later on. 

Bid validity 

period 

120 days from the date of 

submission of Bid. 

Project Duration Construction period 3 Months 

 

Defect Liability 

Period 

12 Months 

15 Payment Details Tender Fee 

 

Rs.1000/-+ 5% GST  

Required amount of RFP 

Document fee (Rs.1,050/-) 

shall be paid online through the 

payment Gateway provided at 

https://pudutenders.gov.in 

EMD 

(Bid Security) 

 

Rs.84,000/- (Rupees Eighty 

four thousand only) shall be 

paid online through the 

payment Gateway provided on 

E-Tendering Portal 

https://pudutenders.gov.in  

at the time of submission of bid. 

16 Tender Fee / 

EMD (Bid Security) 

Exceptions  

Exempted for Units Registered under MSME 

(Bidder has to upload necessary documents) 

17 Address for Correspondence 

and Submission of Bid 

document 

CEO, Puducherry Smart City Development 

Limited (PSCDL) 

No.2, Bussy Street, Old Court Building 

Puducherry 605 001 

gmplanpscdl@gmail.com 

Phone: - +91 413 2224431 

 

https://pudutenders.gov.in/
https://pudutenders.gov.in/
mailto:ceopscdl@gmail.com
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1.2 Terms: 
 

i. The complete bid document can be viewed / downloaded from official portal of 
https://smartnet.niua.org/tenders, http://pondicherrysmartcity.in and e-

procurement portal of Govt. of Puducherry https://pudutenders.gov.in . But the 

Tenders can be submitted only online through https://pudutenders.gov.in. 
 

ii. Bids shall remain valid for 120 days (One hundred Twenty days) from the last date of 

submission of the tender. 

 

iii. To obtain first-hand information on the assignment, Contractors are encouraged to 

attend the pre-Bid meeting. Attending the pre-Bid meeting is optional. 

 

iv. Any Bid (Technically & Financial) not accompanied by Tender fees and Earnest 

Money as mentioned in the notice for RFP will be rejected and treated as non-

responsive 

 

v. Bid that is received after the deadline will not be considered in this procurement 

process. All documents that form a part of the proposal response submitted by 

Contractor should be submitted at the venue mentioned in the above table. 

 

vi. PSCDL will not be responsible for any delay in submission of online bid. 

 

vii. PSCDL reserves all rights to accept or reject any bid, and to cancel the bidding 

process and reject all bids, at any time prior to award of the Contract, without 

assigning any reason thereof and incurring any liability to the participated firms or 

any obligation to inform the bidder or bidders participated on the grounds of 

employer’s action thereof. 
 

Address of Communication: 

Puducherry Smart City Development Limited, 

No.2, Bussy Street, 

Old Court Building, 

Puducherry 605 001 

E-mail: gmplanpscdl@gmail.com 

Telephone: +91 413 22 24 431 

 

For any Technical related queries about bidding online, please call 24 x 7 Help Desk Number 

0120-4200462, 0120-4001002, 0120-4001005, 0120-6277787. International Bidders are 

requested to prefix 91 as country code. Or email to: support-eproc@nic.in, support-

eproc.pon@nic.in. The Contact details of the Local help desk - eProcurement Cell, 3rd Floor, 

A Block, Chief Secretariat, Puducherry, 0413-2220225 and 0413-2220262. 

 

SD/;  

Chief Executive Officer 

 

          PSCDL, Puducherry 605 001    

https://smartnet.niua.org/tenders
http://pondicherrysmartcity.in/
https://pudutenders.gov.in/
mailto:ceopscdl@gmail.com
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2. Disclaimer 
 

The information contained in this Request for Proposal (RFP) document or subsequently 

provided to Bidders, whether verbally or in documentary or any other form by or on behalf of 

Puducherry Smart City Development Limited or any of its employees or advisers, is provided 

to Bidders on the terms and conditions set out in this RFP document and such other terms 

and conditions subject to which such information is provided. 

This RFP document is not an agreement or an offer to the prospective Bidders or any other 

person. The purpose of this RFP document is to provide interested parties with information 

that may be useful to them in the formulation of their proposals pursuant to this RFP 

document. This RFP document includes statements, which reflect various assumptions and 

assessments arrived in relation to the proposed assignment. Such assumptions, assessments 

and statements do not purpose to contain all the information that each Bidder may require. 

This RFP document may not be appropriate for all persons, and it is not possible for 

Department, its employees or advisers to consider the objectives, technical expertise and 

particular needs of each party who reads or uses this RFP document. The assumptions, 

assessments, statements and information contained in this RFP document, may not be 

complete, accurate, adequate or correct. Each Bidder should, therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments and information contained in this RFP 

document and obtain independent advice from appropriate sources. 

Information provided in this RFP document to the Bidders may be on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be regarded 

as a complete or authoritative statement of law. Puducherry Smart City Development 

Limited accepts no responsibility for the accuracy or otherwise for any interpretation or 

opinion on the law expressed herein. 

Puducherry Smart City Development Limited, its employees and advisers make no 

representation or warranty and shall have no liability to any person including any Bidder 

under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this RFP document or otherwise, 

including the accuracy, adequacy, correctness, reliability or completeness of the RFP 

document and any assessment, assumption, statement or information contained therein or 

deemed to form part of this RFP document or arising in any way in this Selection Process. 

Puducherry Smart City Development Limited also accepts no liability of any nature whether 

resulting from negligence or otherwise however caused arising from reliance of any Bidder 

upon the statements contained in this RFP document.  

Puducherry Smart City Development Limited may in its absolute discretion, but without 

being under any obligation to do so, update, amend or supplement the information, 

assessment or assumption contained in this RFP document.  

The issue of this RFP document does not imply that PSCDL is bound to select a Bidder or to 

appoint the Selected Bidder, as the case may be, for the proposed Assignment and 

Puducherry Smart City Development Limited reserves the right to reject all or any of the 

Proposals without assigning any reasons whatsoever. 
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The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its proposal including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by Puducherry Smart City Development Limited or any other costs incurred in 

connection with or relating to its Proposal. All such costs and expenses will remain with the 

Bidder and Puducherry Smart City Development Limited shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by Bidder in 

preparation for submission of the Proposal, regardless of the conduct or outcome of the 

Selection Process. 

 

3. Instruction to Bidders 
 

3.1  General Information and Guidelines 

3.1.1 Purpose 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED seeks the services of a reputed 

company, for “Improvement of Bharathy Park and Rocky fountain in 

Puducherry”. (Hereinafter referred to as the “Project”) under Puducherry Smart City 

Project. This document provides information to enable the bidders to understand the broad 

requirements to submit their Proposals. The detailed scope of work is provided in Section 

4.0 of this RFP document. 

 
3.1.2  Consortium 

 

1. The Bidder for participation in the Selection Process, may be a single entity or a 

group of entities (the “Consortium”), coming together to execute the project. The 

term 'Bidder' used herein would apply to both a single Entity and a Consortium. 

 

2. The number of consortium members shall not exceed two, including the Lead 

Concessionaire. Each Consortium members including Lead Bidder can't be part of 

any other consortium. 

 

3. The Bidder participating as Consortium / Joint Venture has to submit duly notarized 

the Joint Venture Agreement in accordance with Annexure -7 of the RFP. 

 

4. The Successful Bidder at no given point of time may assign or delegate its rights, 

duties or obligations under the Agreement/ Contract except with prior written 

consent of the Authority. 

 

3.1.3 Sub-Contracting 
 
 

Sub-Contracting is not allowed for this RFP 
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3.1.4  Completeness of Bid 
 

The bid should be complete in all respects. Failure to furnish all information required by the 

RFP document or submission of a proposal not substantially responsive to the RFP 

document in every respect will be at the bidder's risk and may result in rejection of its Bid 

and forfeiture of the EMD. 

 
 

3.1.5  Proposal Preparation Costs 
 

1. The bidder shall submit the bid at their cost and expense. PSCDL shall not be held 

responsible for any cost incurred by the bidder. Submission of a bid does not entitle the 

bidder to claim any cost and rights over PSCDL and PSCDL shall be at liberty to cancel 

any or all bids without giving any notice. 

2. All materials, documents, drawings submitted by the bidder shall be the absolute 

property of PSCDL and no copyright etc. shall be entertained by PSCDL. 

 

3.1.6  Pre-bid Meeting and Queries 

1. PSCDL will host a Pre-Bid meeting as per the date mentioned in the RFP Notice 

Inviting Tender. The authorized representatives, limited to two members, of the 

interested bidders may attend the pre-bid meeting at their own cost. The purpose of 

the meeting is to provide bidders with information regarding the RFP and the 

proposed solution requirements in reference to the RFP. Pre-Bid meeting will also 

provide each bidder with an opportunity to seek clarifications regarding any aspect of 

the RFP and the Project. 

2. All bidders shall e-mail their queries to gmplanpscdl@gmail.com in the form and 

manner as prescribed in Annexure 5. The response to the queries will be published on 

www.pudutenders.gov.in. No queries will be entertained thereafter. The response of 

PSCDL shall become integral part of RFP document. PSCDL shall not make any 

warranty as to the accuracy and completeness of responses. 

3. PSCDL shall endeavor to respond to the questions raised or clarifications sought by 

the Bidders. However, PSCDL reserves the right not to respond to any question or 

provide any clarification, in its sole discretion, and nothing in this clause shall be 

taken or read as compelling or requiring PSCDL to respond to any question or to 

provide any clarification. 

4. PSCDL may also on its own option, if deemed necessary, issue interpretations and 

clarifications to all Bidders. All clarifications and interpretations issued by PSCDL 

shall be deemed to be part of the Bidding Documents. Verbal clarifications and 

information given by PSCDL or its employees or representatives shall not in any way 

or manner be binding on PSCDL. 



 

 

Puducherry Smart City                            Page 15 of 91 
 

RFP for Improvement of Parks 

  
3.1.7  Amendment of RFP Document 

 

1 All the amendments made in the document would be published on the e-Tendering 

Portal only and shall be part of RFP. 

2 The Bidders are advised to visit the e-tendering portal on regular basis to check for 

necessary updates. PSCDL also reserves the right to amend the dates mentioned in 

this RFP. 

 
 

3.1.8  Supplementary Information to the RFP 
 

If PSCDL deems it appropriate to revise any part of this RFP or to issue additional data to 

clarify an interpretation of provisions of this RFP, it may issue corrigendum(s) to this RFP. 

Any such corrigendum shall be deemed to be incorporated by this reference into this RFP. 
 

3.1.9  PUDUCHERRY SMART CITY DEVELOPMENT LIMITED’s Right 
to Terminate the Process 

PSCDL may terminate the RFP process at any time and without assigning any reason. PSCDL 

reserves the right to amend/ edit/ add/ delete any clause of this RFP Document. This will be 

informed to all and will become part of the RFP and information for the same would be 

published on the e-Tendering portal. 

3.1.10 Site Visit and Verification of Information 
a) Bidders are encouraged to visit and examine the site or sites and obtain for 

themselves, on their own responsibility and risk, all information that may be 

necessary for submission of the bid and entering into the Contract. The costs of 

visiting the site or sites shall be at the Bidder’s own expense. 

b) The Bidder and any  of  its  personnel or  agents  will be granted permission by the 

PSCDL to  enter  upon  its premises  and  lands  for  purpose of  such  site  visits,  but 

the Bidder and its personnel will be responsible for any loss or damage to property 

and any other loss, damage, costs and expenses including loss of life/injury to any 

person incurred as a result of the site visits 

c) The Bidder will be deemed to have satisfied himself as to all the conditions and 

circumstances affecting the contract price (e.g. as to the general circumstance at the 

site(s) of the work, the general labour position at the site, the availability of 

construction material, water, electricity, the transport conditions, the climatic and 

meteorological conditions) and to have fixed his prices according to his own view 

about these. 
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d) The PSCDL will not be responsible for the personnel of the Bidder and for all acts in 

relation with site inspection. The Bidder shall be responsible for any 

misunderstanding or incorrect information however obtained except the information 

given in writing by the PSCDL 

c) The General layout drawing for parks is provided in the drawings section (Attached 

as Anexure-11 of this RFP.  

d) Specific requirement of the Equipment is provided in Anexure-12 of this RFP 

e) Estimated quantities are provided in the Bill of quantities. Measured quantities as per 

execution on site shall be included in the payment certificate. 

3.2  Key Requirements of the Bid 

 
3.2.1 RFP Document/Tender Fee 

 

RFP can be downloaded from the website www.pudutenders.gov.in. RFP Document Fee as 

per the NIT shall be paid online through the payment Gateway provided at 

https://pudutenders.gov.in 

 

Bidders registered under Micro, Small and Medium Enterprises under Ministry of MSME, 

Government of India are exempted to pay Document/Tender Fee. Such bidders have to 

submit copy of Registration Certificate under similar Category/Activity along with copy of 

latest E-filling (Through Udyog Aadhaar). 

 

3.2.2  Earnest Money Deposit (EMD) 
 
1 In terms of this RFP, a Bidder is required to submit EMD as per the Notice Inviting 

Tender shall be paid online through the payment Gateway provided on E-Tendering 

Portal https://pudutenders.gov.in” at the time of submission of bid. 

2 Bidders registered under Micro, Small and Medium Enterprises under Ministry of 

MSME, Government of India are exempted to pay Earnest Money Deposit (EMD). 

Such bidders have to submit copy of Registration Certificate under similar 

Category/Activity along with copy of latest E-filling (Through Udyog Aadhaar). 

3 The EMD of unsuccessful bidders will be returned within 90 (ninety) days from the 

date of the Letter of Acceptance. The EMD of the Successful Bidder would be 

returned on signing the Contract Agreement and submission of Performance Bank 

Guarantee for an amount equal to 5% of Total Contract Value in the format provided 

in Annexure 8 of the RFP. 

4 No interest will be paid by PSCDL on the EMD amount and EMD will be refunded to 

all the bidders (including the Successful Bidders) without any accrued interest on it. 

5 The bid submitted without EMD, will be summarily rejected. 

6 The EMD may be forfeited, if: 

http://www.pudutenders.gov.in./
https://pudutenders.gov.in/
https://pudutenders.gov.in/
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a. A bidder withdraws their bid during the validity of the tender period /during the 

process stage or intends to modify their quoted prices during the period of bid 

validity or its extended period, if any. 

b. In case of a Successful Bidder, the bidder fails to sign the contract in accordance 

with the terms and conditions or furnish the required Performance Security. 

c. During the bid process, a bidder indulges in any such deliberate act that would 

jeopardize or unnecessarily delay the process of bid evaluation and finalization. 

d. During the bid process, any information is found false/ fraudulent/ mala fide, 

and then PSCDL shall reject the bid and, if necessary, initiate action. 

7 The decision of PSCDL regarding forfeiture of the EMD shall be final and binding 

upon bidders. 

 

3.2.3 Online Payment for Document Fee / EMD 
 

1 Bidder desired of taking part in the tender shall log in to the E-Tendering Portal using 

Digital Signature Certificate (DSC) and select the tender he/she wants to participate. 

The bidders have the option to make payment of Document Fee / EMD through (i) 

Internet Banking and (ii) NEFT/RTGS mode. 

2 For Internet Banking, the Payment Gateway in the Portal will display a list of banks 

wherein the Bidder has to choose his/her bank. Upon selection, the bidder will be 

taken to the login page of his/her bank. The Bidder has to login and proceed for 

paying the Document Fee / EMD. If the transaction is successful, system will be 

redirected to the E-Tendering Portal for submission of Bid. 

3 To facilitate Bidders who do not have Internet banking facilities, payment can be 

made offline through NEFT/RTGS. In this option, the bidder has to take print-out of 

the NEFT/RTGS payment Challan auto-generated by the system and visit his/her 

Bank to remit the requisite amount. Once the payment is received in the Pooling 

account, the bidders will be able to proceed for bid submission by feeding the Unique 

Transaction Reference (UTR) number in the E-Tendering Portal. 

4 A PPT demo is available in the E-Procurement Portal https://pudutenders.gov.in for 

online collection of EMD/Tender Fee is operational using Payment Gateway of ICICI 

Bank. 

5 It is advised that, for NEFT/RTGS, the Bidders make payment one day in advance for 

validation purpose. ICICI bank shall handle the quarries of the bidders regarding 

online payment. 

https://pudutenders.gov.in/
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3.3 Instruction to Bidders 

3.3.1 Bid Submission Format 

 
The entire Bid shall be submitted strictly as per the format specified in this RFP. Bids with 

any deviation from the prescribed format are liable for rejection. 

 

 

3.3.2 Bid Submission Instructions 
 
1. The bids shall be submitted in Two Bid System. Cover -1 Technical Bid shall be 

submitted online (e-Tendering) and Hard Copy. Cover -2 Financial Bid shall be 

submitted online (e-Tendering) only in accordance with the instructions given in 

the Table below:  

Particulars Instructions 

COVER (1) -TECHNICAL BID 

I-ONLINE 

SUBMISSION 

On or before date 17/08/2020 upto 15:00 Hr through online portal:  
https://pudutenders.gov.in 

Fee  

Required amount of RFP Document fee and EMD shall be paid 
online through the payment Gateway provided at 
https://pudutenders.gov.in 

Technical Bid 

Scanned copy of Qualification Details shall be prepared in 

accordance with the requirement specified in this RFP and the 

formats are prescribed in Annexure 1 of the RFP. 

• Copy of Certificate of Incorporation / PWD Registration 

Certificate 

• Scanned copy of PAN card / GST Registration. 

• Copies of Experience certificates showing successful 

completion of work. 

• Audited balance sheet for past 3 financial years. 

• Net worth / Solvency Certificate 

• Undertaking on Non-black listing 

• In addition to the documents mentioned above, the 

documents required as per attached Forms & Annexure are 

also to be uploaded. 

The Technical Proposal shall be prepared in accordance with the 

requirements specified in this RFP and the formats as prescribed in 

Annexure 2 of the RFP. 

II -HARD COPY 

Hard Copy of the all above documents shall be submitted to the 
following address on or before the due date specified in the Notice 
Inviting Tender (NIT). 
 

Scanned Signed copy of all RFP document, Corrigendum and BoQ 
without rates duly Signed with stamps. 
 

Up to 17/08/2020 upto 15:00 Hr 
 

The Chief Executive Officer, 
Puducherry Smart City Development Limited, 

https://pudutenders.gov.in/
https://pudutenders.gov.in/
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No.2, Bussy Street, 
Old Court Building, 
Puducherry 605 001 

 

Any document in supporting to Technical Bid shall be submitted in 
electronic format through online (by scanning etc.) and submission 
only in hard copy will not be accepted separately.  

COVER (2) -FINANCIAL BID 

ONLINE 

SUBMISSION 

On or before date 17/08/2020 up to 15:00 Hr through online 

portal:  https://pudutenders.gov.in 

The Financial Proposal shall be uploaded in accordance with the 

requirements specified in this RFP 
 

Hard copy need not be submitted for Financial Bid.  
2. The following points shall be in consideration for submission of bids: 

a. PSCDL shall not accept delivery of Bids in any manner other than that specified in 

this RFP. Bid delivered in any other manner shall be treated as defective, invalid and 

rejected. 

b. The Bidder is expected to price all the items and services sought in the RFP and 

proposed in the technical proposal. The Bid should be comprehensive and inclusive 

of all the services to be provided by the Bidder as per the scope of work and in 

accordance with the terms and conditions as set out in the Contract. 

c. PSCDL may seek clarifications from the Bidder on the technical bid. Any of the 

clarifications by the Bidder on the technical proposal should not have any commercial 

implications. The Financial Bid submitted by the Bidder should be inclusive of all the 

items in the technical bid and should incorporate all the clarifications provided by the 

Bidder on the technical proposal during the evaluation of the technical offer 

d. Technical Proposal shall not contain any financial information and shall be 

unconditional. 

e. If any Bidder does not qualify the technical evaluation criteria stated in Clause 3.4.5 

of this RFP, the financial proposals of the Bidder shall not be opened in the e-

Tendering system. 

f. It is required that all the proposals submitted in response to this RFP should be 

unconditional in all respects, failing which PSCDL reserves the right to reject the 

proposal. 

 

 

 

 

https://pudutenders.gov.in/
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3.3.3  Late Bid and Bid Validity Period 

Bids received after the due date and the specified time (including the extended period if any) 

for any reason whatsoever, shall not be entertained and the system does not permit 

electronic submission of proposals after the due date and time specified in. The 

bids submitted before deadline shall be valid for 120 days from the last date of 

submission of the bids. 
  

3.3.4  Modification and Withdrawal of Bids 

No bid shall be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the validity period specified by the bidder on the bid form. Entire EMD 

shall be forfeited if any of the bidders withdraw their bid during the validity period. 

 
 

3.3.5  Non-conforming Bids 

 
A Bid may be construed as a non-conforming proposal and ineligible for consideration: 

a. If it does not comply with the requirements of this RFP 

b. If the Bid does not follow the format requested in this RFP or does not appear to 

address the particular requirements of PSCDL. 
 

3.3.6 Language of Bids 

 
The Bids should be submitted in English language only. If any supporting documents 

submitted, are in any language other than English, then the translation of the same in 

English language is to be duly attested by the bidder and submitted with the bid, and English 

translation shall be validated at PSCDL’s discretion. 
 

3.3.7 Authentication of Bid 
 

a) The Bidder should submit a Power of Attorney as per the format set forth in 

Annexure 6, authorizing the signatory of the Bid to commit the Bidder. 

b) All pages of the bid and its annexure, etc. shall be signed and stamped by the person 

or persons signing the bid. 

3.3.8  Acknowledgement of Understanding of Terms 

By submitting a Bid, each Bidder shall be deemed to acknowledge that he has carefully read 

all sections of this RFP, including all forms, schedules, annexures, corrigendum and 

addendums (if any) hereto, and have full information about all existing conditions and 

limitations. 
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3.4  Evaluation Process 
 
a. PSCDL will constitute a Bid Evaluation Committee (BEC) to evaluate the responses of 

the bidders 

b. The BEC constituted by PSCDL shall evaluate the responses to the RFP (Cover 1) and 

all supporting documents / documentary evidence. Inability to submit requisite 

supporting documents / documentary evidence, may lead to rejection. 

c. The decision of the BEC in the evaluation of responses to the RFP shall be final. No 

correspondence shall be entertained outside the process of negotiation/ discussion 

with the Committee. 

d. The BEC may request for meetings with the Bidders to seek clarifications on their 

proposals and may visit Bidder’s Site to validate the credentials/ citations claimed by 

the bidder. 

e. The BEC reserves the right to reject any or all proposals on the basis of any 

deviations. 

f. Each of the responses shall be evaluated as per the criteria and requirements 

specified in this RFP. 

g. Please note that BEC may seek inputs from their professional, external experts in the 

Bid evaluation process. 
 

3.4.1 Bid Opening 
 
a. Total transparency shall be observed and ensured while opening the Bids. All Bids 

shall be opened in the presence of the Bidder or their authorized representatives who 

are assigned to attend the Bid opening sessions on the specified date, time and 

address. 

b. PSCDL reserves the rights at all times to postpone or cancel a scheduled Bid opening. 

c. Bid opening shall be conducted in 2 (Two) Stages; 

Stage 1 -Technical Bid: RFP Document fee and Bid Security/EMD, Pre-

Qualification     Proposal and Technical Proposal 

Stage 2 -Financial Bid: Financial Bid / Priced BoQ 

d. The venue, date and time for opening the Technical Proposal are mentioned in the 

RFP Bid Information Sheet/ NIT. The date and time for opening the Financial 

Proposals would be communicated to the qualified bidders. 

e. The Financial Proposals of only those bidders will be opened who fulfill the criteria in 

Technical Evaluation. 

f. The Bidder’s representatives who are present shall sign a register evidencing their 

attendance. In the event of the specified date of Bid opening being declared a holiday 
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for PSCDL, the bids shall be opened at the same time and location on the next 

working day. In addition to that, if the representative of the Bidder remains absent, 

PSCDL will continue process and open the bids of all the bidders 

g. During Bid opening, preliminary scrutiny of the Bid documents shall be made to 

determine whether they are complete, whether required EMD has been furnished, 

whether the Documents have been properly signed, and whether the bids are 

generally in order. Bids not conforming to such preliminary requirements shall be 

prima facie rejected. PSCDL has the right to reject the bid after due diligence is done. 

3.4.2  Evaluation of Technical Proposals 

The evaluation of the Technical Proposals will be carried out in the following manner: 
 
a) PSCDL shall open Cover 1 marked “Technical Bid” on Bid opening date. 

 

b) The Pre-Qualification proposal must contain all the documents in compliance with 

instructions given in the Annexure 1. 

 

c) Response to the Pre-Qualification Requirements shall be evaluated in accordance 

with the requirements specified in this RFP and in the manner prescribed in Clause 

3-4-4 & 3.4.5 of the RFP. Each of the Pre-Qualification condition mentioned 

in Clause 3-4-4 & 3.4.5 of the RFP is MANDATORY. In case the Bidder does 

not meet any one of the conditions, the bidder will be disqualified. 

d) PSCDL will review the technical bids to determine whether the technical proposals 

are substantially responsive. Bids that are not substantially responsive are liable to be 

disqualified at PSCDL’s discretion. 

e) Bidders' proposal will be evaluated as per the requirements and guidelines specified 

in the Annexure 2 and technical evaluation criteria as mentioned in Clause 3-4-4 & 3-

4-5 of the RFP. 

f) The Bidders are required to submit all required documentation in support of the 

evaluation criteria specified (e.g. Detailed Project citations and copy of work order, 

clients contact information for verification, and all other components) as required for 

technical evaluation. 

g) At any time during the Bid evaluation process, BEC may seek oral/ written 

clarifications from the Bidders. The BEC may seek inputs from their professional and 

technical experts in the evaluation process. 

h) PSCDL reserves the right to do a reference check of the past experience stated by the 

Bidder. Any feedback received during the reference check shall be taken into account 

during the technical evaluation process. 

i) The Financial Proposals of Bidders who do not qualify technically shall be kept 

unopened in the e-Tendering system. 

j) PSCDL reserves the right to accept or reject any or all bids without giving any reasons 

thereof. 
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k) PSCDL shall inform to the technically shortlisted Bidders about the date and venue of 

the opening of the financial proposals. 

 

3.4.3  Financial Proposal Evaluation 

a) All the technically qualified bidders will be notified online to participate in Financial 

Proposal opening process. 

b) Financial Proposals for the technically qualified bidders will then be opened on the 

notified date and time and reviewed to determine whether the financial proposals are 

substantially responsive. Bids that are not substantially responsive are liable to be 

disqualified at PSCDL’s discretion. 

c) Financial Proposals that are not meeting the condition mentioned in Annexure 3.1 

shall be liable for rejection. 

d) Total Cost of Bid (TCB) shall be calculated based on the Bill of Quantities given in 

Annexure 3.2 of the RFP. 

3.4.4 Pre-Qualification Evaluation Criteria 

The Bidder should meet following financial eligibility criteria; 

S No 
Basic 

Requirement 
Specific Requirements Documents Required 

1 

Legal Entity 
/Years of 
operation. ty 

The Bidder shall be a single legal 
entity (Individual, firm, company 
etc.) or JV to implement the 
project(s). 
 
The applicant shall be in existence 
for at least 3 years and should have 
performed similar nature of work 

Certificate of Incorporation, 
CPWD/PWD Registration, 
Copies of valid PAN, GSTIN & 
other statutory requirements 

 
2 
 

Financial 
Eligibility 

Average annual financial turn over 
at least 50% of the estimated cost 

during the last 3 audited financial 
years  
OR 

Bidders Registered in CPWD / 
Puducherry PWD for Civil work 
(Class III and above). 
 

Audited consolidated financial 
statements/ Certificate from 

the Statutory Auditor 
 

OR 
 
Copy of the CPWD / 
Puducherry PWD Registration 
Certificate 

3 

Net Worth 
 

OR 
 

Solvency 
Certificate 

The applicant should have positive 
net worth during the last 3 audited 
financial years 

OR 
 
Solvency for an amount of 40% of 
the estimated amount of tender 

Certificate from the Statutory 
Auditor /Chartered accountant 
 

OR 
 
Solvency Certificate from a 
Scheduled Commercial Bank 
not older than six months as 
on the date of submission of 
the bid 
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3.4.5   Technical Evaluation Criteria 

Technical proposals of only those firms, whose bids are found responsive, shall be 
opened for further evaluation. Technical proposals will be evaluated for their 
compliance of eligibility to various tender requirements. 

 

A. Bidder should have successfully completed at least one Project of i.e. 
Civil/Horticultural/Garden/Landscaping/ Park Improvement Work etc.  
In the last five financial years. 

 

B. The Bidder must have completed / substantially completed.  

 

Three similar works each of value not less than 40% of the estimated cost put to 
tender. 

OR 

Two similar works each of value not less than 60% of the estimated cost put to 
tender. 

OR 

One similar work of value not less than 80% of the estimated cost put to tender 

 

*Notes:  

i. Similar works means: Public park/landscaping/Fountains/Playgrounds 
with Landscaping/ Horticulture/Civil Works/ Park Improvement Work 
completed in last 10 years. 

ii. The value of executed works shall be brought to current price level by 
enhancing the actual value of work at simple rate of 7% per annum 
calculated from the date of completion to the last date of receipt of 
applications for tender. 

iii. To qualify for a contract for which bids are invited in the NIT, the bidder 
must demonstrate having experience and resources sufficient to meet the 
aggregate of the qualifying criteria. 

 

C. Disqualification 

Even though a bidder appears to meet the pre-qualifying criteria, he could be disqualified 
if he has: 

a. Made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; 

b. Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, etc. 

c. Submitted the RFP, which is not accompanied by the required documentation 

or is non-responsive. 

d. Failed to provide clarifications related thereto when asked by the technical 

committee.  
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e. Where such firm has already submitted the bid. 

f. Is blacklisted / barred by GOI/State Gov’t /State or Central PSU/ as on date. 

The company/firm shall on its letterhead submit an undertaking that it has 

not been blacklisted by GoI/State Gov’t/State or Central PSU in last three 

years from the date of submission of bids for this RFP.  

If any such information which would have entitled PSCDL to reject or disqualify the 

bidder becomes known after the bidder has been qualified, PSCDL reserves the right to 

cancel the qualification of the Bidder at any later stage. 

 

3.4.6 Financial Evaluation Criteria 
 

D. Bid to be substantially responsive 

If a “Financial Bid” is not substantially responsive, it will be rejected by PSCDL, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation 

A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, 

and specifications of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one  

(a) Which effects in any substantial way the scope, quality or performance of the Works;  

(b) Which limits in any substantial way, inconsistent with the Bidding documents, PSCDL’s 

right or the Bidders obligations under the Contract; or  

(c) Whose rectification would affect unfairly the competitive position of the Bidders 

presenting substantially responsive Bids.   

3.5 Award of Contract 

3.5.1  Award Criteria 

1. All the technically qualified bidders will be notified through online to participate in 

Financial Proposal opening process. 

2. The cost indicated in the Financial Proposal shall be deemed as final and reflecting 

the total cost of services and should be stated in INR only. Omissions, if any, in costing of 

any item shall not entitle the Bidder to be compensated and the liability to fulfill its 

obligations as per the Scope of Work and Technical Specifications within the total quoted 

price shall be that of the Bidder. The Bidder shall bear taxes & duties including GST, fees, 

Labour Cess, levies and other charges imposed under the Applicable Law as applicable.  

3.  The Bidder with the Lowest Value of Financial Bid (L1) will be declared as a 

“Successful Bidder”. 
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3.5.2  Letter of Acceptance (LoA) 

Prior to the expiration of the period of bid validity, the PSCDL will notify the Successful 

Bidder in writing or by fax or email, to be confirmed in writing by letter, that the bid has 

been accepted. LoA will constitute the formation of the contract. Upon the Successful 

Bidder’s furnishing of Performance Bank Guarantee, PSCDL will promptly notify each 

unsuccessful bidder. 

3.5.3  Signing of Contract Agreement 

PSCDL shall notify the Successful Bidder that their bid has been accepted by a Letter of 

Acceptance. On acceptance of the Performance Guarantee the Successful Bidder shall enter 

into a “Contract Agreement” with PSCDL within the time frame mentioned in the Letter 

of Acceptance issued to the Successful Bidder by the PSCDL. 

 

3.5.4  Failure to Agree With the Terms & Conditions of the RFP / 
Contract 

Failure of the Successful Bidder to agree with the Terms & Conditions of the RFP/ Contract 

shall constitute sufficient grounds for the annulment of the award, in which event PSCDL 

may invite for fresh RFP. 

3.5.5  Puducherry Smart City Development Limited’s Right to accept 
any Bid and to Reject any or All Bids 

PSCDL reserves the right to accept or reject any Bid, and to annul the bidding process and 

reject any or all Bids at any time prior to award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 

Bidders of the grounds for PSCDL’s action. 

3.6 Performance Bank Guarantee 
 

a) Within fifteen (15) working days from the date of issuance of Letter of Acceptance, 

the Successful Bidder shall at his own expense submit unconditional and irrevocable 

Performance Bank Guarantee (PBG) for an amount equivalent to 5% of Contract 

value to PSCDL. 

b) The PBG shall be from a Nationalized Bank or a Scheduled Commercial Bank in the 

format prescribed in Annexure 8, payable on demand, for the due performance and 

fulfillment of the contract by the bidder. 

c) All charges whatsoever such as premium; commission etc. with respect to the PBG 

shall be borne by the Successful Bidder. 

d) The PBG may be discharged/returned by PSCDL upon being satisfied that there has 

been due performance of the obligations of the bidder under the contract. However, 

no interest shall be payable on the PBG.  

e) The PBG shall be valid up to Defect Liability Period and released upon issue of 

Contract Performance Certificate. 
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f) In case the project is extended after the project schedule as mentioned in the RFP, 

the PBG shall be accordingly extended by the Successful Bidder Defect Liability 

Period. 

g) In the event of the Bidder being unable to service the contract for whatever reason 

PSCDL would invoke the PBG. Notwithstanding and without prejudice to any rights 

whatsoever of PSCDL under the contract in the matter, the proceeds of the PBG shall 

be payable to PSCDL as compensation for any loss resulting from the bidder’s failure 

to complete its obligations under the Contract. PSCDL shall notify the Bidder in 

writing of the exercise of its right to receive such compensation 14 (fourteen) days in 

advance, indicating the contractual obligation(s) for which the Bidder is in default. 

h) PSCDL shall also be entitled to make recoveries from the bidder’s bills, PBG, or from 

any other amount due to him, the equivalent value of any payment made to him due 

to inadvertence, error, collusion, misconstruction or misstatement. 

i) On satisfactory performance and completion of the Defect Liability Period in all 

respects and duly certified by the Engineer-in-Charge, Contract Performance 

Certificate shall be issued and the PBG would be returned to the Contractor. 

 

3.7 VARIATIONS 
3.7.1 Changes in the Quantities  

a) The Contractor is bound to carry out the items in the Bill of Quantities for quantity 

variation up to 30% (Thirty percent) excess provided that the change does not exceed 

1% (One percent) of Initial Contract Price, at the BoQ rates. 

b) However, a rate or price as shall be appropriate for the excess quantity of item of 

work if it exceeds both the limits in (a) above shall be approved by the competent 

PSCDL pursuant to 3.7.2. 

c) If any item of work is not required to be executed or the quantity is less than the 

quantity specified in the bidding documents due to change in circumstances, the 

bidder shall not be entitled for any claim or compensation.  

3.7.2 Extra items of Work 

There shall be an order in writing to execute the extra item of work from PSCDL. 

Extra item can be additional, substituted or altered item depending on their relation to 

the original item or change in quantity above the limits specified in 3.7.1.b.  

The rate for the extra item shall be worked out as specified in GCC Cl. 6.2.6 of the RFP 

3.7.3 Total Variation Cost 

The overall value of all variation works shall be limited to 10% (Ten Percent) of the Initial 

Contract Price. 

3.8 Defect Liability Period 

The Defect Liability Period Shall is 12 Months from the date of issuance of the Completion 

Certificate. 
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The contractor shall remedy any and all loss or damage to work during the maintenance 

period at Contractors cost, save and except to the extent that any such loss or damage shall 

have arisen on account of any default or neglect of the PSCDL or on account Force Majeure 

Event.  

3.9 Insurance 

3.9.1  Insurance during Contract Period  

The Contractor shall effect and maintain at its own cost, from the Contract Date till the date 

of issue of the Completion Certificate, the insurance of Works, Plant and Material for any 

loss or damage occurring on account of Force Majeure, Malicious Act, Accidental Damage, 

Explosion, Fire, Terrorism etc. 

 

The insurance stated above shall cover the Employer and the Contractor against all loss or 

damage from any cause mentioned above 

3.9.2 Insurance against injury to Persons and damage to Property 

The Contractor shall effect and maintain insurance cover for the works from the date of issue 

of the Completion Certificate until the end of the Defect Liability Period for any loss or 

damage for which the Contractor is liable and which arises from a cause occurring (as 

mentioned in clause 3.9.1) prior to the issue of the Performance Certificate.  

 

The Contractor shall also maintain other insurances for maximum sums as may be required 

under the applicable Laws and in accordance with Good Industry Practice. 

 

3.9.3 Insurance against injury to Persons and damage to Property 

The Contractor shall obtain insurance cover not less than Rs. 25.00 lakhs (Rupees Twenty 

five lakhs only) against its liability for any loss, damage, death or bodily injury. Or damage to 

any property (except things insured under Paragraph 3.9.1 and 3.9.2 of this Schedule) or to 

any person which may arise out of the Contractor’s performance of this Agreement. 

This insurance shall be per occurrence of not less than the amount stated above with no limit 

on the number of occurrences.  

The contractor shall against its liability for any loss and damage to the property on which the 

contractor occupies, due to performing the obligations under the contract 

 

3.9.4 Insurance to be in Joint names 

The insurance under paragraph 3.9.1 to 3.9.3 above shall be in the joint names of the 

Contractor and the PSCDL. 
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4. Special Conditions of Contract. 
4.1 Scope of work (“Service”) 

4.1.1 Broad Scope of Work  

The scope of the Project is to upgrade the existing parks by the way of providing new play 

equipment’s by replacing old one, renovating the old fountains and providing new fountains 

as per the proposal, lighting arrangements, Hard and soft landscaping and footpath 

wherever required and also fitness equipment as per the proposal. 

The salient components of the scheme are detailed below: - 

S. 
No 

Description of work 
Qua
ntity 

Unit 
Rate 
(Rs) 

Amount 
Rs 

1 

Adult fitness equipment: Supply and fixing the 
Adult fitness equipment in the identified Park 
location including all required civil work. The 
equipment should be of thickness of 6mm FRP 
(Fiber reinforced plastic). All Metallic parts used 
will be of Galvanized steel, Rust Proof and durable. 
GI Pipe Finish with PP powder coating, UV 
Resistant and Durable. as per the drawing enclosed 

        

Air walker double: Main pipe Dia-127mm, 
Thickness-4.5mm, Base plate Dia-215mm, 
Thickness-10mm, size- 1300x610x1350mm,  GI 
Pipe, PP Plastic for Foot rest, PP Plastic cap (All), 
PP Plastic Bearing caps, Premium Rubber Handel,  
SS304 Nut Bolt for bearing,  GI Nut Bolts,  PP 
Powder Coating, (7 tank powder coating Process). 

3 No     

Abdominal double: Main pipe Dia-127mm, 
Thickness-3mm, Base plate Dia-215mm, 
Thickness-10mm, size- 1600x1065x580mm, GI 
Pipe, PP Plastic for Foot rest, PP Plastic cap (All),  
PP Plastic Bearing caps, Premium Rubber Handel,  
SS304 Nut Bolt for bearing, GI Nut Bolts, PP 
Powder Coating, (7 tank powder coating 
Processes). 

2 No     

Dual skier: Main pipe Dia-127mm, Thickness-
4.5mm, Base plate Dia-215mm, Thickness-10mm, 
size:- 1545x 660x 1700 mm, GI Pipe, PP Plastic for 
Foot rest, PP Plastic cap (All), PP Plastic Bearing 
caps, Premium Rubber Handel, SS304 Nut Bolt for 
bearing, GI Nut Bolts,  PP Powder Coating (7 types 
powder coating Processes).tank 

1 No     

Shoulder wheel: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, 
size-875x635x1740mm,  GI Pipe,  PP Plastic for 
Foot rest, PP Plastic cap (All), PP Plastic Bearing 
caps, Premium Rubber Handel,  SS304 Nut Bolt for 
bearing, GI Nut Bolts,  PP Powder Coating (7 tank 
powder coating Processes). 

3 No     
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S. 
No 

Description of work 
Qua
ntity 

Unit 
Rate 
(Rs) 

Amount 
Rs 

Triple twister: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, 
size-1775x1775x1475 mm, Dia - 1500mm Round, GI 
Pipe, PP Plastic for Foot rest, PP Plastic cap (All),  
PP Plastic Bearing caps, Premium Rubber Handel,  
SS304 Nut Bolt for bearing, GI Nut Bolts,  PP 
Powder Coating (7 tank powder coating Processes). 

3 No     

Leg press double: Main pipe Dia-127mm, 
Thickness-3mm, Base plate Dia-215mm, 
Thickness-10mm, size -2185x460x1700 mm, GI 
Pipe, PP Plastic for Foot rest, PP Plastic cap (All), 
PP Plastic Bearing caps5, Premium Rubber Handel,  
SS304 Nut Bolt for bearing, GI Nut Bolts, PP 
Powder Coating (7 tank powder coating Processes). 

3 No     

Parallel bars: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, 
size- 1780x710x1470mm, GI Pipe,  PP Plastic for 
Foot rest, PP Plastic cap (All), PP Plastic Bearing 
caps, Premium Rubber Handel, SS304 Nut Bolt for 
bearing, GI Nut Bolts, PP Powder Coating (7 tank 
powder coating Processes). 

3 No     

Cross trainer: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, 
size-1370x660x1755 mm, GI Pipe, PP Plastic for 
Foot rest, PP Plastic cap (All), PP Plastic Bearing 
caps, Premium Rubber Handel, SS304 Nut Bolt for 
bearing, GI Nut Bolts, PP Powder Coating (7 tank 
powder coating Processes). 

2 No     

Pull up: Main pipe Dia-127mm, Thickness-3mm,  
Base plate Dia-215mm, Thickness-10mm, size: 
609x1397 x2222mm, GI Pipe, PP Plastic for Foot 
rest,  PP Plastic cap (All), PP Plastic Bearing caps, 
Premium Rubber Handel,  SS304 Nut Bolt for 
bearing, GI Nut Bolts, PP Powder Coating (7 tank 
powder coating Processes). 

3 No     

Knee chair: Main pipe Dia-127mm, Thickness-
3mmBase plate Dia-215mm, Thickness-10mm, 
size:736x 838x168mm, GI Pipe, PP Plastic for Foot 
rest, PP Plastic cap (All), PP Plastic Bearing caps, 
Premium Rubber Handel, SS304 Nut Bolt for 
bearing,  GI Nut Bolts, PP Powder Coating (7 tank 
powder coating Processes). 

1 No     

2 

Children’s play equipment Supply and fixing 
the Children’s play equipment in the identified 
Park location including all required civil work. The 
equipment should be of thickness of 6mm FRP 
(Fiber-reinforced plastic). All Metallic parts used 
Galvanized steel, Rust Proof and durable, GI Pipe 
Finish with PP powder coating, UV Resistant and 
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S. 
No 

Description of work 
Qua
ntity 

Unit 
Rate 
(Rs) 

Amount 
Rs 

Durable. As per the drawing enclosed 

Four-seater swing Structure: Galvanized Steel Pipe 
in dia 48 and 60mm, Rust Proof and durable. 
Finish with PP powder coating Accessories: 8 nos. 
Rubber Coating Galvanized Chain (Rust Proof), 4 
nos. FRP Seat, 8 nos. Nylon Clamp with Ball 
Bearing (Voice Proof and water proof), 16 nos. 
Stainless Steel SS Hooks, Galvanized Nut, Bolts 
(Rust Proof) duly covered under PP plastic cap Size 
: Length 15ft, Height 7ft Age Group : 2 year to 16 
year 

2 No     

Multi Activity Play Station: Double Wave Slide 5ft : 
1 no Wave Slide 5ft : 1 no Spiral Slide 5ft : 2 nos 
FRP Tunnel FRP Bridge Metallic Railing Metallic 
Ladder FRP Rock Climber Hut Canopy Semi Dome 
Canopy 

1 No     

Three in one combo slide Structure: FRP Slide, 
Galvanized Steel Pipe, Rust Proof and durable 
Finish with PP powder coating Size: Platform 
Height 7ft Safety Precaution: FRP Accessories are 
made by only UV registrant raw material; it has 
upto 6mm thickness (heavy-duty Fiber). We 
designed FRP Slides with various safety 
precautions like Slide depth and safe ending part. 
Age Group : 2 year to 16 year 

1 No     

Four Seater See Saw Structure: Galvanized Steel 
Pipe in dia 87mm, Rust Proof and durable. Finish 
with PP powder coating Size: Length 8ft, Height 1ft 
6 inches, Width 4ft Accessories: 4 nos. FRP Seat 
(UV Registrant, Durable, Rust Proof), 4 nos. Ball 
Bearing , Galvanized Pipe, Galvanized Nut, Bolts 
(Rust Proof) duly covered under PP plastic cap, Age 
Group : 2 year to 16 year 

2 No     

Climber Structure : Galvanized Steel Pipe, Rust 
Proof and durable, Finish with PP powder coating 
Accessories : Galvanized Pipe Structure Galvanized 
Nut, Belt(Rust Proof) duly covered under PP plastic 
cap Size : Height 5ft, Width 18 inches, Length 7ft 
Age Group : 5 year to 15 year 

2 No     

Spring Rider Structure : FRP rider, Galvanized 
Steel Pipe, heavy-duty MS Spring with Galvanized 
Coating, Rust Proof, heavy and durable Structure 
duly Finish with PP powder coating FRP Duck is 
made by FRP (Fiber Reinforced Plastic) duly finish 
with PU Paint, UV Registrant Accessories : FRP 
Duck Seat with handle GI Pipe Structure, Heavy-
duty spring, Galvanized Nut, Bolts (Rust Proof) 
Size : Height 3ft, Length 2.5 ft, Width 1.5 ft Age 
Group : 1 year to 5 year 

4 No     

3 

Benches:  Supply and installation of cast iron 
benches made out of 40mm CI angle and wooden 
seat and back rest of 30mm thick in the CI angle as 
per the drawing enclosed 

8 No     

4 
 1. Welding cake for four rings and Doom 
fountain: Renovation of exiting fountain of the 

1 No     
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S. 
No 

Description of work 
Qua
ntity 

Unit 
Rate 
(Rs) 

Amount 
Rs 

Bharathi park as per detail enclosed from the 
annexure    

2.Sound fountain:  Renovation of exiting 
fountain of the Bharathi park as per detail enclosed 
from the annexure 

1 No     

3.  Lady fountain:  Renovation of exiting 
fountain of the Bharathi park as per detail enclosed 
from the annexure 

1 No     

5 

Fountain: Providing and renovation of exiting 
fountain as per design. This rate inclusive of cost of 
martial, welding electrification and all labour 
changes etc. As direct by engineer –in -charge 

1 No     

6 
Pennisetum setaceum grass Bermuda grass 
and Doob grass 

12 No     

7 

Ficus pandax: Supply and stacking of plant Ficus 
panda of height 60-90cm with 8-10 branches and 
healthy foliage bushy in big size HDPE bag  
Golden duranta   Providing and displaying of 
Duranta Golden plant having ht 15 to 20 cm bushy 
shape plant with fresh and healthy leaves in 20cm 
size of earthen  port/plastic pot & as per direction 
of the officer-in-charge                                                          

20.25 m2     

8 

Alternanthera red Ground Cover                                        
Alternanthera species plant of height 15cm to 20cm 
full of branches and foliage in 15cm size of Earthen 
Pot/Plastic pot 

6 No     

9 

Providing and laying 4o x 45 cm gray granite slab 
of thickness 3cm in the pavements top surface 
flame finished with neat edges, 1cm wide recessed 
cement pointing, laid over 2cm thick cement 
mortar. 

13.2 m2     

10 
Spot light: Ground embedded spot light to 
highlight the fountain wall                           

10 No     

11 
Marble Pebble Unpolished In a 1'x1' area, 3.5kg 
of 25mm pebbles will be required generally, 
unpolished pebbles  

466.6
7 

Kg     

12 

Roystonea regia Palm: Supply and planting of 
palms assorted varieties Pkt. The rate including 
cost of plant, labour charge for planting and 
watering the plants till starts growing etc., as per 
direction of the Engineer-in-charge 

1 No     

13 
Supplying and filling in plinth with M sand under 
floors including, watering, ramming consolidating 
and dressing complete 

24.92 m3     

14 

Earth work in excavation by mechanical means 
(Hydraulic excavation) / manual means over areas 
(exceeding 30 cm in depth, 1.5min width as well as 
10sqm on plan) including getting out and disposal 
of excavated earth, lead upto 50m and lift upto 
1.5m - all kinds of soil 

30.27 m3     

15 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering. - All work upto plinth level -1:5:10 (1 
cement :5coarse sand: 10 graded stone aggregate 
40mm nominal size) 

27.19 m3     
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S. 
No 

Description of work 
Qua
ntity 

Unit 
Rate 
(Rs) 

Amount 
Rs 

16 
Brick work with common burnt clay FPS bricks of 
class designation 7.5 in foundation and plinth in 
cement mortar 1:4 (1 cement: 4 coarse sand) 

3.01 m3     

17 

Providing and laying 60mm thick factory   made 
cement concrete interlocking paver   block of M-30 
grade made by  block making  machine with strong 
vibratory compaction and of approved size and 
design /shape laid in required colour and pattern 
over and  including 50mm thick compacted bed of 
course sand, filling the joints with coarse sand etc. 
filling the joints with courses and etc. all complete 

27.2 m2     

18 

Clearing jungle including uprooting of rank 
vegetation, grass, brush wood, trees and saplings of 
girth upto 30 cm measured at a height of 1 m above 
ground level and removal of rubbish upto a 
distance of 50 m outside the periphery of the area 
cleared. 

20 m2     

19 

Providing and laying ceramic glazed floor tiles of 
size 300x300 mm (thickness to be specified by the 
manufacturer),  of commercial quality  conforming 
to IS :15622, of approved make (Bell / Johnson 
/Regency / Somany / Naveen / Asian)  in colours 
such as white, Ivory, Grey, Fumered brown ,laid on 
20 mm thick cement mortar 1:4 (1 cement : 4 
coarse sand), including pointing joints with white 
cement and matching pigment etc. , complete 

210 m2     

20 
12mm cement plaster of mix: Cement mortar 1:4 (1 
cement: 4 fine sand) 

9 m2     

21 
White washing with lime to give on even shade -
New work (three or more coats). 

9 m2     

22 

Finishing walls with acrylic smooth exterior paint 
of required shade - New work (two or more coat 
applied @ 1.67 ltr/10 sqm over and including 
priming coat of exterior primer applied @ 2.20 kg / 
10 sqm 

9 m2     

23 

Providing and fixing G.I chain link fabric fencing of 
required width in mesh size 50x50mm including 
strengthening with 2mm dia wire or nuts bolts and 
washers as required complete as per the direction 
of in charge - Made of G.I wire of dia 4mm 

90 m2     

 

4.2 Technical Specifications  
 

4.2.1  GENERAL TECHNICAL SPECIFICATIONS 
 

a) The Standard Specifications of the Public Works Department, Govt. of Puducherrys 

shall be followed up.  The specification of some of the important items are given in 

Annexure-12 

b) Rates shall be inclusive of all taxes and duties including GST, royalty, Labour Cess etc 
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and any other statutory deductions applicable at the time of Payment. 

c) The special provision in detailed specifications or wording of any item shall gain 

precedence over corresponding contradictory provision (if any) in the standard 

specifications or CPWD / PWD Hand Book where reference to such specifications is 

given without re-producing the details in contract. 

d) It is presumed that the Contractor has gone carefully through the  Specification and 

Standard Data Book & CPWD/PWD Hand Book and the Schedule of Rates of the 

Division and studied the site conditions before arriving at rates quoted by him. 

Decision of PSCDL shall be final as regards interpretation of specifications. 

e) The contractor shall be responsible for making good the damages done to the existing 

property during construction by his men. 

f) If it is found necessary from safety point of view to test any part of the structure, the 

test shall be carried out by the contractor with the help of the Department at his own 

cost. 

g) The Contractor shall provide, maintain, furnish and remove on completion, 

temporary office on work site for the use of Project Engineer / Contractor’s site office 

with facility for the PSCDL and/or PMC’s representative. 

h) General directions or detailed description of work, materials and all coverage of rates 

given in the specification are not necessary repeated in the Bill of Quantities. 

Reference is however, drawn to appropriate section/clause(s) of the General 

specifications accordance with which the work is to be carried out. 

i) In the absence of specific directions to the contrary, the rates and prices inserted in 

the terms are to be considered as the full inclusive rates and prices for the finished 

work described there-under and cover all labour, materials, wastage, temporary 

work, plant overhead charges and profits, as well as the general liabilities, 

obligations and risks arising out of the General Conditions of Contract. 

j) The quantities set down against the item in the Bill of Quantities are only estimated 

quantities of each item of work included in the Contract and are not to be taken as a 

guarantee that the quantities schedule will be carried out or required or that they will 

not be exceeded. 

k) All measurements will be made in accordance with the units indicated in the Bill of 

Quantities and read in conjunction with the General Conditions of Contract. 

l) The details shown on drawings and all other information pertaining to the work shall 

be treated as indicative and provisional only and are liable to variation as found 

necessary while preparing working drawing which will be supplied by the contractor 

before execution. The contractor shall not, on account of such variation be entitled to 

any increase in rates over the ones quoted in the tender which are on measured 

quantity basis. The contractor has to make his own investigation before quoting for 

the work. 

m)  All materials used in the construction shall conform to the requirement of 

Specification Clause “Materials for Structures” of Specification of PWD, Puducherry. 

n)   Protection of underground telephone cable and aerial telephone wires and poles, 

transmission towers, electrical cables and water supplying lines. During the 

execution of work, it is likely that the contractor may meet with telephone cable, 

electrical cables, water supply lines etc. it will therefore be the responsibility of the 

Contractor to protect them carefully. All such cases should be brought to the notice 

of PSCDL by the contractor and also to the concerned department. Any damage 

whatsoever done to these cables and pipe lines by the contractor shall be made good 
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by him at his cost. 

4.2.2 Order of precedence, clarifications and interpretations: 

When various specifications and codes referred to are at variance with each other, the 

following order of precedence will generally be accepted. 

a. Special conditions of contract, Item wise specifications, revised specifications if 

provided and execution drawing notes etc. 

b. I.S. Codes of practice. 

c. Standard specification of the PWD, Puducherry.  

d. Specifications issued by CPWD. 

e. Manual on wastewater issued by CPHEEO 

f. Any other guidelines issued by MoEF. 

g. In case of items for which specifications are not available in the above-mentioned 

specifications, good sound engineering practice shall be followed and in such case 

specifications given by PSCDL / PMC shall be final & binding on the contractor. 

4.2.3 Method of Measurement: 

a. The method of measurement and payment shall be as described under various items 

of the Bill of quantity 

b. Where specific definitions are not given, the method described in Puducherry PWD 

Specifications /CPWD will be followed. 

c. All works shall be carried out in line & level as shown on execution drawing and as 

directed by Engineer. 

4.3  Quality Assurance & Control 

4.3.1 Quality Assurance Plan 

a. The Contractor shall provide a quality assurance plan include proposed Items, their 

Brand Names, relevant IS Codes/ Standards as per industry practice in India, they 

will provide model Quality Control Certificates along with Guarantee and Warrantee 

documents from the Manufacturer for Supply Items, viz. Fountains, Adult Fitness 

Items, Children play equipment’s, within 15 days from date of issuance of Letter of 

Award for the approval by PSCDL. The approved quality assurance plan shall form 

part and part of this Contract. 

b. The Contractor shall submit the Request for Inspection (RFI) to PSCDL one day in 

advance before starting of any Concrete related work. In no case shall the Concrete 

work be started without submitting the RFI one day in advance of the activity and 

without the prior approval of PSCDL.  

c. In case of non-conformance to the quality control checks in accordance to the quality 

assurance plan for concrete related works, no payment shall be made to Contractor 

for non-conformance of Work. 

d. Defective work is liable to be rejected at any stage. The contractor on no account can 

refuse to rectify the defects merely on reasons that further work has been carried out. 

No payment shall be made for rectification. 

e. Contractor must carry out necessary survey if required at his own cost. 
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4.3.2  Storage of materials 

a. Stacking and storage of construction material at site shall be in such a manner as to 

prevent deterioration or intrusion of foreign matter and to ensure the preservation of 

their quality, properties and fitness for the work.  

b. Suitable precautions shall be taken by the Contractor to protect the material against 

atmospheric actions, fire and other hazards.  

c. The materials likely to be carried away by wind shall be stored in suitable stores or 

with suitable barricades and where there is likely hood of subsidence of soil, such 

heavy materials shall be stored on approved platforms. 

4.3.3  List of approved make of materials 

The source of material including the quarries shall be approved by PSCDL/ Engineer/ 

consultant appointed by PSCDL. 

 

Sl. No Details of Materials / Equipment Manufacturer’s Name 

1 Cement (OPC-(43 & 53G) & PPC) a) Ultra tech 

b) ACC 

c) Ambuja 

2 TMT Tor Steel a) SAIL 

b) TISCO 

c) RINL 

d) JSW 

3 Ceramic Tiles (Wall & Floor Tiles) a) Johnson 

b) Nitco 

c) Somany 

4 Paints (OBD, Emulsion paints, Synthetic 

enamel Paints) 

a) ICI 

b) Asian 

c) Berger 
d) Nerolac 

5 Waterproof Cement Paints a) Snowcem India Ltd. 

b) ICI 

c) Asian 

6 Red Oxide & Pink Primers a) ICI 

b) Asian 

c) Berger 

d) Nerolac 

7 Precast Cement Concrete Pavers & Tiles a) Nitco 

b) Ultra 

c) Johnson 

d) Dura crete 

8 Electrical Items a) Havell’s 
b) Anchor 
c) Kundan 
d) Avon plast 
e) Crabtree 
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9 PVC Pipes a) Finolex 
b) Jain 
c) Supreeme 
d) Truebore 
e) Crabtree 

10 G I Pipes a) Arihant Pipe 
b) Jindal GI Pipe 
c) Swastik Pipes 
d) Pipe field 

 

 

4.3.4 List of Standards for various materials 

 

Sl.    

No 
Details of Materials / Equipment Standard/IS Code 

1  Polyethylene Pipes for Water Supply   Is 4984: 2016 

2  Steel Tubes, Tubular and Other Wrought Fittings    

Part 1: Steel Tubes 

  Is 1239 (Part 1):2004 

3  Galvanized Steel Sheets   Is 277: 2003 

4  Glass Fiber Reinforced Plastic   Is 14856: 2000 

5  Chain link fence fabric:   IS: 2721:2003 

6  Integral Waterproofing Compounds   IS 2645 (2003): 

7  Interlocking Concrete Paver Block   IS: 456: 2000 

 

a. For all other materials for which the manufacturer is not pre-approved, the 

Contractor shall submit credentials of minimum three manufacturers for 

prior approval of PSCDL/PMC. 

b. The manufacturers in the above list may be substituted with prior approval of PSCDL (if 

needed) subject to satisfaction of the requirement under 2.3.a. 

 

4.4 Payment Certificates 

4.4.1 Monthly Payment Certificates 

Subject to Clause 5.2, the Contractor shall submit the Monthly Statement (MS) by the 5th 

day of the succeeding month in the printed forms in duplicate and in .xls format soft copy 

(both to be submitted with the application) at the office of the Engineer (PMC) with a copy to 

PSCDL. 

 

Stage of works qualifying to be included in the Monthly Payment Certificate  

1. Supply and fixing of Adult fitness equipment at one location including Civil works 

2. Supply and fixing of Childrens play equipment at one location including Civil works 

3. Supply and fixing of Fountains (3+1) and lighting at four locations including Civil 

works 

4. Completion of Miscellaneous works 
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Within 14 (Fourteen) days after receipt of the Monthly Statement for Works, the PMC shall 

deliver to the PSCDL, with a copy to the Contractor, an Interim Payment Certificate (IPC) 

stating the amount which, in the opinion of the PMC, shall become payable to the contractor. 

In case of PSCDL/PMC have queries related to various claims in the monthly statement or if 

it is not supported with necessary details, the PSCDL/PMC will return the same to the 

contractor for compliance. Contractor has to resubmit the monthly statement with 

compliance. 

 

Within 14 (Fourteen) days after receipt of Interim Payment Certificate (IPC) from the PMC, 

PSCDL shall make the Payment to the Contractor, after deducting all statutory dues and 

adjusting the payments already released to the Contractor against the said Statement. 

4.4.2 Final Payment Certificate 

a. Within 60 (sixty) days after receiving the Completion Certificate the Contractor shall 

submit to PSCDL for consideration the Final Payment Statement as per approved 

format by the PSCDL/PMC (the “Final Payment Statement”) for Works, with 

supporting documents in duplicate and in .xls format soft copy (both to be submitted 

with the application) at the office of PSCDL with a copy of the same to PMC.  

 

b. The Final Payment Statement shall show in detail: 

 

i. The summary of Contractor’s interim Payment claims for Works as submitted in 

accordance with contract; 

ii. The amounts received from the PSCDL against each claim; and 

iii. Any further sums which the Contractor considers due to it from the PSCDL. 

c. If the PSCDL/PMC disagrees with or cannot verify any part of the Final Payment 

Statement, the Contractor shall submit such further information as they may 

reasonably require. 

 

d. Upon submission of the Final Payment Statement for Works, the Contractor shall 

give to PSCDL, with a copy to PMC, a written discharge confirming that the total of 

the Final Payment Statement represents full and final settlement of all monies due to 

the Contractor in respect of this Agreement for all work arising out of this Agreement, 

except for any monies due to either Party on account of any Defect. Provided that 

such discharge shall become effective only after the payment due has been made in 

accordance with the Final Payment Certificate issued. 

 

e. Within 60 (sixty) days after receipt of the Final Payment Statement for Works, and 

the written discharge, and there being no disputed items of claim, the PMC shall 

deliver to the PSCDL, with a copy to the Contractor, a final payment certificate (the 

“Final Payment Certificate”) stating the amount which, in the opinion of PMC, is 

finally due under this Agreement or otherwise. For the avoidance of doubt, before 

issuing the Final Payment Certificate, PMC shall ascertain from the PSCDL all 

amounts previously paid by the PSCDL and for all sums to which the PSCDL is 

entitled, the balance, if any, due from the PSCDL to the Contractor or from the 

Contractor to the PSCDL, as the case may be. 
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f. Contractor should Remove the temporary structures, labor camps, & dispose surplus 

materials, debris etc. lying at work site within 30 days from receiving the Completion 

Certificate. 

4.5 Time Period & Milestones 

4.5.1 The Contract Period 

The Contract period shall be reckoned from the fifteenth (15TH) day of issue of Letter of 

Award or the date of signing the contract, whichever is earlier. The completion of the 

contract shall be date of issue of completion certificate. The commencement date for 

Defect Liability Period is the completion of Contract period. 

4.5.2  The Construction Period 

The construction period shall be 3 calendar months from the commencement date. 

The completion date shall be the date of completion of the works at the end of the 

construction period including any extensions granted there of subject to the condition 

under Clause 6-7-3. 

 

4.5.3 Defect Liability Period 

a) The Defect Liability Period (Maintenance Period) shall be 12 calendar months 

starting from the date of issuance of the Completion Certificate.  

b) If any defects noticed in the workmanship / defective materials used / normal wear 

and tear of fittings are attributable to Contractor these shall be attended by the 

Contractor at his own cost, as and when they are brought to his notice by the PMC / 

PSCDL.  

c) The Contractor shall promptly repair or rectify all Defects and deficiencies observed 

by the Engineer during the Defects Liability Period within a period of 24 hours from 

the date of notice issued by the Engineer, in this behalf, or within such reasonable 

period as may be determined by the Engineer at the request of the Contractor, in 

accordance with Good Construction Practice.  

d) The scope of work during the Defects Liability Period includes regular maintenance 

of the constructed facility including painting/polish finishes and electrical fittings in 

good condition. 

e) The costs of making good all these defects shall be borne solely by the Contractor and 

deemed to be included in the rates quoted by Contractor. 

f) If the contractor does not rectify the defect or make good the deficiency, the work 

should be got redone or rectified through another agency, or departmentally by 

employing skilled labourers, at the contractor's cost with 25% of the cost as LD for 

non-performance. The amount shall be deducted from any monies due to the 

contractor or realization of any Bank guarantee.  
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4.5.4 Liquidated damages 

The Contractor shall pay liquidated damages to the Employer at the rate of one tenth of 

one percent of contract value per calendar day in case of non-compliance work within 

the intended completion period. The total amount of liquidated damages shall not 

exceed 10% the contract amount. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

 

5. Payment  
 

Upon completion of work, the contractor will be paid for the quantity of the work 

accomplished as stated below; 

 

Description of Activities Percentage On total contract value 

Supply, Inspection & Approval of all materials at 

site 

50% 

Installation at site 35% 

Completion of all works  15% 

 

5.1 Payment Certificates 
 

The Contractor shall submit the Monthly Statement (MS) by the 5th day of the succeeding 

month in the printed forms in duplicate and in .xls format soft copy (both to be submitted 

with the application) at the office of the Engineer (PMC) with a copy to PSCDL 

 

Within 14 (Fourteen) days after receipt of the Monthly Statement for Works, the PMC shall 

deliver to the PSCDL, with a copy to the Contractor, an Interim Payment Certificate (IPC) 

stating the amount which, in the opinion of the PMC, shall become payable to the contractor. 

In case of PSCDL/PMC have queries related to various claims in the monthly statement or if 

it is not supported with necessary details, the PSCDL/PMC will return the same to the 

contractor for compliance. Contractor has to resubmit the monthly statement with 

compliance. 

Within 14 (Fourteen) days after receipt of Interim Payment Certificate (IPC) from the PMC, 

PSCDL shall make the Payment to the Contractor, after deducting all statutory dues and 

adjusting the payments already released to the Contractor against the said Statement 

5.2 Final Payment Certificate 

a) Within 30 (Thirty) days after receiving the Completion Certificate the Contractor 

shall submit to the PMC for consideration Final Payment Statement as per approved format 

by the Employer (the “Final Payment Statement”) for Works, with supporting documents in 

duplicate and in .xls format soft copy (both to be submitted with the application) at the office 

of the PMC with a copy of the same to PSCDL. 

b) The Final Payment Statement shall show in detail: 
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• The summary of Contractor’s interim Payment claims for Works as 

submitted in accordance with contract 

• The amounts received from the PSCDL against each claim 

• Any further sums which the Contractor considers due to it from the 

PSCDL 

 

c) If the PSCDL disagrees with or cannot verify any part of the Final Payment 

Statement, the Contractor shall submit such further information as they may reasonably 

require.   

d) Within 30 (thirty) days after receipt of the Final Payment Statement for Works, and 

the written discharge, and there being no disputed items of claim, the Employer shall 

deliver a copy to the Contractor, a final payment certificate (the “Final Payment 

Certificate”) stating the amount which, in the opinion of the Employer, is finally due 

under this Agreement or otherwise. For the avoidance of doubt, before issuing the Final 

Payment Certificate, the Employer shall ascertain from the all amounts previously paid 

by the Employer and for all sums to which the Employer is entitled, the balance, if any, 

due from the Employer to the Contractor or from the Contractor to the Employer, as the 

case may be. 

e) Contractor should remove the temporary structures, labor camps, & dispose surplus 

materials, debris etc. lying at work site within 30 days from receiving the Completion 

Certificate. 

5.3 Retention  

The Employer shall retain from each payment due to the Contractor the proportion stated in 

the GCC vide Clause 6.2.5 until Completion of the whole of the Works 

5.4 Variations 
 

5.4.1 Changes in the Quantities  

a) In this contract, no variation in any item of work is allowed. The bidder is bound to carry 

out all the items of work at the single quoted rate. 

b) However, within the contract period, whenever there is an order from PSCDL in writing to 

execute any additional quantity, the contractor is bound to do it at the quoted rate and the 

bidder shall not be entitled for any additional claim or compensation. 

5.5 Time Period & Milestones 

5.5.1 The Contract Period 

The Contract period shall be reckoned from the fifteenth (15TH) day of issue of Letter 

of Acceptance or the date of signing the contract, whichever is earlier. The completion 
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of the contract shall be date of issue of completion certificate and the commencement of 

Defect Liability Period. 

Upon successful completion of Defect Liability Period, a Performance Certificate will be 

issued, and the Contractor will be relieved from all obligations under this Contract. 

5.5.2  The Construction Period 

The construction period shall be 3 calendar months from the commencement date. 

The completion date shall be the date of completion of the works at the end of the 

construction period including any extensions granted there of subject to the condition 

under Clause 6-7-3. 

5.5.3 Defect Liability Period 

g) The Defect Liability Period (Maintenance Period) shall be 12 calendar months 

starting from the date of issuance of the Completion Certificate.  

h) The Contractor shall promptly repair or rectify all Defects and deficiencies observed 

by the Engineer during the Defects Liability Period within a period of 15 (fifteen) days 

from the date of notice issued by the Engineer, in this behalf, or within such 

reasonable period as may be determined by the Engineer at the request of the 

Contractor, in accordance with Good Construction Practice.  

i) The scope of work during the Defects Liability Period includes regular maintenance 

of the constructed facility including painting/polish finishes and electrical fittings in 

good condition. 

j) The costs of making good all these defects shall be borne solely by the Contractor and 

deemed to be included in the rates quoted by Contractor. 

k) If the contractor does not rectify the defect or make good the deficiency, the work 

should be got redone or rectified through another agency, or departmentally by 

employing skilled labourers, at the contractor's cost with 25% of the cost as 

Liquidated Damages for non-performance. The amount shall be deducted from any 

monies due to the contractor or realization of any Bank guarantee.  

5.5.4 Liquidated damages 

The Contractor shall pay liquidated damages to the Employer at the rate of one tenth of one 

percent of contract value per calendar day in case of non-compliance work within the  

Intended completion period. The total amount of liquidated damages shall not exceed 10% 

the contract amount. The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities. 
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6. General Conditions of Contract (GCC) 
 

6.1 Scope of Work  
 

6.1.1  Broad Scope of work 
This Contract is for the execution of the Works by the Contractor for PSCDL, as per the 

Scope  of  works  and  Technical Specification as set out in Section 4.2 and in accordance 

with the terms and conditions of this Contract. The Contractor shall, during the term of this 

Contract, execute the Works and any other work, as may be required to fulfill its obligations 

under this Contract.  

6.1.2 Quality Assurance 
 

a. Inspection 
 

The PSCDL/PMC and its authorised representative shall at all reasonable times have full 

access during production, manufacture and construction at the Site and at the Place of 

production, be entitled to examine, inspect, measure and test the Materials and 

workmanship, and to check the progress of manufacture of Materials. 

The Contractor shall give the PSCDL/PMC and its authorised agents access, facilities, and 

safety equipment for carrying out their obligations under this Agreement. 

 

b. Samples 
 
The Contractor shall submit the samples of Materials and relevant information to the 

PSCDL/PMC for pre-construction review: 

1) manufacturer's test reports 

2) standard samples of manufactured Materials  

3) samples of such other Materials as the PSCDL/PMC may require 

4) Test reports as per prescribed frequency in specifications 

 

c. Quality Control, Tests and Inspection 
 

1. For determining that work conform to the Specifications and Standards, the PMC shall 

require the Contractor to carry out or cause to be carried out tests, at such time and 

frequency and in such manner as specified in Specifications and in accordance with Good 

Industry Practice for quality assurance. 

2. During course of the execution if any other laboratory is approved by PSCDL for third 

party testing, the contractor can send the material to that laboratory also. 

3. In the event that results of any tests conducted establish any Defects or deficiencies in 

work, the Contractor shall carry out remedial measures and furnish a report to the PMC in 
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this behalf. The PMC shall require the Contractor to carry out or cause to be carried out 

tests to determine that such remedial measures have brought work into compliance with 

the Specifications and Standards, and the procedure shall be repeated until such Works 

conform to the Specifications and Standards. 

4. Inspection and acceptance of the work shall not relieve the Contractor from any of his 

responsibilities under this Contract. 

5. After completion of all tests as per specifications, the whole work will be subject to a final 

inspection to ensure that work has been completed as per requirement. If any defects 

noticed in the work are attributable to Contractor these shall be attended by the 

Contractor at his own cost, as and when they are brought to his notice by the PMC / 

PSCDL. The Employer shall have the right to have these defects rectified at the risk and 

cost of the Contractor, if he fails to attend to these defects immediately. 

 

6.1.3 Safety & Environment 

a. Precautions to avoid any nuisance to the neighborhood / surrounding 

All the necessary precautions to be taken during the implementation of the project (either 

during day or night), to avoid any nuisance or any harm causing to the 

neighborhood/surrounding areas of proposed construction site. 

No complaint should be arise by the neighborhood /society dwellers, during the 

development work by contractor or any of the persons directly or indirectly related to the site 

work. 

In case of any such conditions the contractor shall be fully responsible for the consequences 

& settlement. 

b. Works at night 

Subject to any provisions to the contrary contained in the contract, no work shall be carried 

out after day hours without the prior permission of the Engineer-in-charge except when the 

work is unavoidable circumstances, absolutely necessary, for saving life or property or for the 

safety of the work, in which case, the contractor shall immediately inform the Engineer-in-

charge or his representative, provided always that the provision of this clause shall not be 

applicable in the case of any work which it is customary to carry out by double or rotary 

shifts in which case sufficient advance notice shall be given of the intention to work at night 

to the Engineer-in-charge after making all requisite arrangements and management of areas, 

materials and equipment’s, required under any emergency etc.  
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The contractor can carry on work after office hours, if so required, subject to provide 

undertaking in writing, for expediting the progress on the works or for any other reasons of 

technical safety. 

Whenever any work is required to be carried out at night in the interest of structural safety or 

any other reason with authorized to supervise, adequate lighting and other arrangement 

shall be made in advance by the contractor for proper execution and supervision of such 

work.  

The contractor shall not be however entitled to claim any extra payments for night work. The 

responsibilities of all kind shall be of contractor. 

c. Plant, Machinery & Job facility Area 

The contractor will have to make his own arrangement for storage of materials, plants, 

equipment’s, machineries to be used in the execution of this work well in time after award 

of the contract, at his own cost. 

The land for facilitating the works shall be arranged by the contractor and maintained and 

re-instated after the implementation as per Environment mitigation norms. 

The contractor shall allow the PSCDL/PMC or any person authorized by the PMC to access 

the site or a place where work in connection with the contract is being carried out or 

intended to be carried out or to any place where materials or plant are being manufactured 

/ fabricated/ assembled for the works. 

d. Environmental safeguards 

The Contractor shall take action of following points and note the stipulations as under as 

regards environmental safeguards as stipulated by the Ministry of Environment, Forests 

and Climate Change. 

e. Additional Conditions 

Following additional conditions shall be binding on contractor during execution of work. 

Any damage caused to either private or public property, services, structures etc. shall be 

made good by Contractor without any extra cost to the employer 

Contractor need to ensure proper and adequate traffic safety signboards, barricades, 

lighting at night shall be displayed during day and night to ensure that no accidents take 

Place. 
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6.2  Payment Terms 
 

6.2.1 Payment Certificates 

a. The Contract Price:  

PSCDL hereby agrees to pay to the Contractor for satisfactory discharge of its obligations 

under this Contract, amount of INR awarded. The Contract Price shall be the full and 

complete payment for the Contractor's performance of the obligations under this Contract 

and includes all costs necessary for execution of the Works. 

The Contract Price shall be paid in accordance with and in the manner provided in the Special 

conditions of contract and Annexure 3.2 of this RFP.  

The Contract Price shall be inclusive of all taxes and levies under applicable laws. For the 

avoidance of doubt, all the taxes and duties levied by the state government/ central 

government/ local bodies at the prevailing rates applicable on the date of Letter of Acceptance 

shall be fully borne by the Contractor and shall not be reimbursed to it by PSCDL on any 

account.  

Any payment of the Contract Price or part thereof, made by PSCDL, shall not be deemed to 

constitute acceptance by PSCDL of the Works or any part(s) thereof and shall not relieve the 

Contractor of any of its obligations under this Contract. 

b. Payment Statement  

The Employer shall make payments to the Contractor as certified by the PMC on 

completion and valued in accordance to its amount awarded 

The Contractor shall submit the statement  for  completed works.  The PMC shall take or 

cause to be taken the requisite measurement for the purpose of having the same verified and 

the claim, so far as it is admissible, and shall issue the payment Certificate within 15 

(fifteen) days from the presentation of the monthly statement. 

c. Payment to the contractor on Payment certificates   

Payment shall be made no later than 30 (thirty) days from the date of certification of the 

Payment Statement by the PMC subject to the submission being not required to be referred 

back to contractor for corrections. 

The Employer shall deduct payments against statutory deductions such as TDS, GST/VAT, 

Cess etc. as per rules in force from time to time 

d. Payment intermediate to certificates  

No payment shall be made for any Works, intermediate to the payments certificates  
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e. Right to Withhold 

The PMC may refuse to approve any payment because of subsequently discovered evidence 

or the results of subsequent inspections or tests, nullify any such payment previously 

approved and paid to such extent as may be necessary in the opinion of the PMC to protect 

him from loss because :  

a) The Work is defective,  

b) Third party claims have been filed or there is reasonable evidence indicating 

probable filing of such claims,  

c) of the Contractor's failure to make payment properly to sub-contractor or for labor, 

materials or equipment,  

d) of damage to another Contractor, or to the property of others caused by the 

Contractor,  

e) of reasonable doubt that the Work cannot be completed for the unpaid balance of 

the Contract Price,  

f) of reasonable indication that the Work will not be completed within the Contract 

Period,  

g) of the Contractor's neglect or unsatisfactory prosecution of the Work including 

failure to clean up.  

h) In case of disputed items, the disputed amount shall be withheld and shall be paid 

only after settlement of the dispute 

Once the reasons that enable or require the PMC to withhold such payments are removed, 

payment will be made for amounts withheld due to such reasons to the extent the Contractor 

is entitled to. 

f. Payment on reduced rates on account of items of Work not accepted by 

the PMC 

The rates of amount, shall be valid only when the all items concerned is accepted as 

having been completed fully in accordance with the Technical Specifications. 

g. Correction of Payment Certificates 

The PMC may by Payment Certificate make any correction or modification of any previous 

Payment Certificate issued. 

h. Overpayment & Post payment Audit 

i. The Employer further reserves the right to enforce recovery of any over payment 

when detected 

ii. Whenever any claim for the payment of a sum to the Employer arises out of or 

under this Contract against the contractor the same may be deducted from any 

sum then due or which at any time thereafter may become due to the contractor 
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under this contract and failing that under any other contract with the Employer or 

from any sum due to the contractor with Employer, or from his retention money, 

or he shall pay the claim on demand.  

iii. The Employer reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. 

iv. If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the Contractor or alleged to have been 

done by him under the contract, it shall be recovered by the PSCDL from the 

contractor by way of all the means prescribed above. 

6.2.2 Price Adjustment 

Price adjustment is not applicable in this contract/RFP. 

6.2.3 Advance Payments and recovery 

There is no advance payment for this work. 

6.2.4  Release of Payments  

a) Payments shall be made by the Employer as per Clause 5.1 on satisfactory quality 

inspection and verification by the PSCDL’s Official on the conformity on the Goods/ 

Products/ Services/ Solutions supplied as per the agreed specifications. 

b)  The Employer shall, pay to the Contractor the amount which is stated as being finally due 

in the Final Payment Certificate within 60 (Sixty) days of receipt of the same and in that 

event no further amount shall ever become due and payable to the contractor in respect of 

this contract save and except as indicated in the final payment certificate. 

c) All the payment shall be made in Indian Rupees by RTGS/ NEFT on Bank in the name of 

the Contractor. 

d) All remittance charges shall be borne by the Contractor. 

e) Any liquidated damages, for delay and non-performance, as mentioned in this RFP 

document, shall be deducted from the due payments. 

f) Indirect taxes and levies and any statutory deductions as applicable, shall be deducted as 

per the prevalent rules and regulations. 

6.2.5 Retention 

a) The Employer shall retain 10 % of the bill amount from each payment due to the 

Contractor until Completion of the whole of the Works. 



 

 

Puducherry Smart City                            Page 49 of 91 
 

RFP for Improvement of Parks 

b) 50 % of the Retention money will be refunded to the Contractor upon issue of Completion 

Certificate and Certified by Engineer-in-Charge. 

c) Balance 50% will be released to the Contractor on successful completion of Defect 

Liability Period and upon issue of a Performance Certificate. 

d) Performance security will be returned on successful completion of Defect Liability Period 

and upon issue of a Performance Certificate. 

6.2.6   Variations 

Changes in the Quantities  

a. In this contract, no variation in any item of work is allowed. The bidder is bound to 

carry out all the items of work at the single quoted rate. 

b. However, within the contract period, whenever there is an order from PSCDL in 

writing to execute any additional work, the contractor is bound to do it at the quoted rate and 

the bidder shall not be entitled for any additional claim or compensation.  

6.3 Liability & Indemnity and Confidentiality 

6.3.1 Liability & Indemnity 

a. The Contractor will indemnify, defend, save and hold harmless the Employer and its 

officers, servants, agents, Government Instrumentalities and Government owned and/or 

controlled entities/enterprises, (the “Employer Indemnified Persons”) against any and 

all suits, proceedings, actions, demands and third party claims for any loss, damage, cost 

and expense of whatever kind and nature, whether arising out of any breach by the 

Contractor of any of its obligations under this Agreement or from any negligence under 

the Agreement, or tort or on any other ground whatsoever, except to the extent that any 

such suits, proceedings, actions, demands and claims have arisen due to any negligent 

act or omission, or breach or default of this Agreement on the part of the Employer 

Indemnified Persons. 

b. The Contractor shall fully indemnify, hold harmless and defend the Employer and the 

Employer Indemnified Persons from and against any and all loss and/or damages arising 

out of or with respect to: 

i. failure of the Contractor to comply with Applicable Laws and Applicable Permits; 

ii. payment of taxes required to be made by the Contractor in respect of the income or 

other taxes of the Sub-contractors, suppliers and representatives; or 
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iii. Non-payment of amounts due as a result of Materials or services furnished to the 

Contractor or any of its Sub-contractors which are payable by the Contractor or any 

of its Sub-contractors. 

iv. The Contractor shall fully indemnify, hold harmless and defend the Employer 

Indemnified Persons from and against any and all suits, proceedings, actions, 

claims, demands, liabilities and damages which the Employer Indemnified Persons 

may hereafter suffer or pay by reason of any demands, claims, suits or proceedings 

arising out of claims of infringement of any domestic or foreign patent rights, 

copyrights or other intellectual property, proprietary or confidentiality rights with 

respect to any materials, information or process used by the Contractor or by the 

Sub-contractors in performing the Contractor’s obligations or in any way 

incorporated in or related to the Project. 

v.  If in any such suit, action, claim or proceedings, a temporary restraint order or 

preliminary injunction is granted, the Contractor shall make every reasonable 

effort, by giving a satisfactory bond or otherwise, to secure the revocation or 

suspension of the injunction or restraint order. 

vi. If, in any such suit, action, claim or proceedings, the Work, or any part thereof or 

comprised therein, is held to constitute an infringement and its use is permanently 

enjoined, the Contractor shall promptly make every reasonable effort to secure for 

the PSCDL a license, at no cost to the PSCDL, authorizing continued use of the 

infringing work. 

vii.  If the Contractor is unable to secure such license within a reasonable time, the 

Contractor shall, at its own expense, and without impairing the Specifications and 

Standards, either replace the affected work, or part, or process thereof with non-

infringing work or part or process, or modify the same so that it becomes non-

infringing 

6.4    Confidentiality 

a) PSCDL and the Successful Bidder shall keep confidential and shall not, without the 

written consent of the other party hereto, divulge to any third party any documents, 

data, or other information furnished directly or indirectly by the other party hereto in 

connection with the Contract, whether such information has been furnished prior to, 

during or following completion or termination of the Contract except information 

available on public domain. 
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b) The Successful Bidder shall not use the documents, data, and other information 

received from PSCDL for any purpose other than the services required for the 

performance of the Contract. 

6.5 Labour Laws and Welfare 
* 

6.5.1 Labour Laws to be complied by the Contractor 

a. Notwithstanding any provision as may find here below, Contractor without an 

exception and limitation shall be liable for complete adherence and responsibilities 

arising out of all the labour laws as may be in force or as may become effective from 

time to time. The contractor shall obtain a valid license under the Contract Labour (R 

& A) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, 

before the commencement of the work, and continue to have a valid license until the 

completion of the work. The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act, 1986. The contractor shall also comply with 

the provisions of the building and other construction Workers (Regulation of 

Employment & Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996. 

b. The contractor shall ensure the registration of all eligible workers (inclusive of those of 

subcontractors and petty contractors) with construction workers welfare board. 

c. Any failure to fulfill these requirements shall attract the penal provisions of this 

contract arising out of the resultant non- execution of the work. 

d. No labour below the age of fourteen years shall be employed on the work. 

 

6.5.2 Payment of Wages 

The contractor shall pay to the labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the Contractor’s Labour 

Regulations or as per the provisions of the contract Labour (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him. 

In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 

with the Central Public Works Department contractor’s Labour Regulations made by 

Government from time to time in regard to payment of wages, wages period, deductions 
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from wages recovery of wages not paid and deductions un-authorized made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the like nature or 

as per the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

a. The Engineer-in-Charge concerned shall have the right to deduct from the money due to 

the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reasons of non-fulfillment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made from 

his or their wages which are not justified by their terms of the contract or non-observance 

of the Regulations. 

Under the provision of Minimum Wages (Central) Rules 1950, or statutory modification 

thereof, the contractor is bound to allow to the labors directly or indirectly employed in 

the works one day rest for 6 days continuous work and pay wages at the same rate as for 

duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the 

sum or sums not paid on account of wages for weekly holidays to any labors and pay the 

same to the persons entitled thereto from any money due to the contractor by the 

Engineer-in- Charge concerned. 

b. The contractor shall comply with the provisions of the following  

i. Payment of Wages Act, 1936, 

ii. Minimum Wages Act, 1948,  

iii. Employees Liability Act, 1938,  

iv. Workmen’s Compensation Act,1923, Industrial Disputes Act,1947   

v. Maternity Benefits the modifications thereof  

vi. Or any other laws relating thereto and the rules made there under from 
time to time. 

c. The contractor shall indemnify and keep indemnified PSCDL against payment to be 

made under and for the observance of the laws aforesaid and the Contractor’s Labour 

Regulation without prejudice to his right to claim indemnify from his sub-contractors. 

d. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract 

6.6 Force Majeure 

a) The Contractor shall not be liable for termination for default if and to the extent that it’s 

delay in performance or other failure to perform its obligations under the Contract is the 

result of an event of Force Majeure. 

b) For purposes of this Clause, Force Majeure means an event or situation beyond the 

control of the Contractor that is not foreseeable, is unavoidable, and its origin is not due 
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to negligence or lack of care on the part of the Contractor. Such events may include, but 

not be limited to, acts of PSCDL in its sovereign capacity, wars or revolutions, fires, 

floods, epidemics, quarantine restrictions, and freight embargoes and natural calamities. 

c) If a Force Majeure situation arises, the Contractor shall promptly notify PSCDL in writing 

of such condition and the cause thereof. Unless otherwise directed by PSCDL in writing, 

the Contractor shall continue to perform its obligations under the Contract as far as it is 

reasonably practical and shall seek all reasonable alternative means for performance not 

prevented by the Force Majeure event.  

6.6.1 Settlement of Disputes 

1. Performance of the contract is governed by the terms and conditions of the contract, in 

case disputes arise between the parties regarding any matter under the contract, either 

Party of the contract may send a written Notice of Dispute to the other party. The Party 

receiving the Notice of Dispute will consider the Notice and respond to it in writing within 

30 (thirty) days after the receipt. If that party fails to respond within 30 (thirty) days, or 

the dispute cannot be amicably settled within 60 (sixty) days following the response of 

that party, Cause GCC 6.6.1 (2) shall become applicable. 

2. Arbitration: 

a) In the case of dispute arising, upon or in relation to, or in connection with the contract 

between PSCDL and the Contractor, which has not been settled amicably, any party can 

refer the dispute for Arbitration under the (Indian) Arbitration and Conciliation 

(Amendment) Act, 2015. Such disputes shall be referred to an Arbitral Tribunal consisting 

of three arbitrators, one each to be appointed by the PSCDL and the Contractor, the third 

arbitrator shall be chosen by the two arbitrators so appointed by the parties and shall act 

as Presiding Arbitrator. In case of failure of the two arbitrators, appointed by the parties 

to reach a consensus regarding the appointment of the third arbitrator within a period of 

30 (thirty) days from the date of appointment of the two arbitrators, the Presiding 

arbitrator shall be appointed by The Chief Executive Officer Puducherry Smart City 

Development Limited. The Arbitration and Conciliation (Amendment) Act, 2015 and any 

statutory modification or re-enactment thereof, shall apply to these arbitration 

proceedings. 

b) Arbitration proceedings shall be held in Puducherry, India and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be English. 

c) The decision of the majority of arbitrators shall be final and binding upon both parties. 

The expenses of the arbitrators as determined by the arbitrators shall be shared equally by 
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PSCDL and the Contractor. However, the expenses incurred by each party in connection 

to the preparation, presentation shall be borne by the party itself. All arbitration awards 

shall be in writing and shall state the reasons for the award. 

6.7 Time of Completion 

6.7.1  Construction Period 

The time of completion of the works for the implementation of the project as per the 

deliverable in Clause 5.5.2 shall be the period specified in the Special conditions of contract / 

Contract Data reckoned from the seventh day of issuance of the Letter of Acceptance or from 

the date of signing of the contract agreement whichever is earlier.  

6.7.2 Construction Programme 

The Contractor shall submit a detailed construction programme/schedule for the project 

implementation within seven days of from the date of signing of agreement, with respect to 

each location. The Programme shall be in the order in which he intends to carry out the work 

including the anticipated timing of procurement, deployment of resources and quantities 

involved  

Contractor shall promptly give notice of probable future events or circumstance which may 

adversely affect the work. If at any time actual progress is too slow to achieve target 

Programme and/or progress has fallen behind the current Programme then the PMC may 

instruct the contractor to submit revised Programme with plan to mitigate time. 

6.7.3 Extension of Time 

The work shall have to be completed within originally stipulated period as indicated in the 

contract. Time is essence of contract and failure to adhere to the time of completion shall 

attract liability for the contractor to pay Liquidated Damages as specified in Clause 5.5.4  

a. However, it has been agreed between the parties that in event of any variation or 

change taking place affecting the time of completion, time adjustment shall be 

made by Employer for which no additional cost will be payable. Such time 

extension shall ordinarily be for exceptionally adverse climatic conditions, 

enforceable shortage in availability of materials or any delay, impediment or 

prevention caused by or attributable to the Employer. 

b. If the contractor shall desire an extensions of time for completions of work on the 

ground of his having been "UNAVOIDABLY" hindered or on compensation event(s) or 

on any other ground(s), he must apply giving all and complete details of such 

hindrances and/or compensation event(s) and/or other cause(s) in writing, to the 



 

 

Puducherry Smart City                            Page 55 of 91 
 

RFP for Improvement of Parks 

Employer with copy to the PMC, positively within 15 (Fifteen) days of occurrence of 

such hindrance(s)/compensation event(s)/other cause(s) and seek specific extension 

of time (period from………………………… to……………………. ). 

c. Failure on the part of the contractor for not applying extension of time even within 

30 days of the cause of such an hindrance, it shall be deemed that the contractor 

does not desire extension of time and that he has “Waived” his right if any to claim 

extension of time for such cause of hindrance.  

d. If at any time during performance of the Contract, the Contractor encounters 

condition impeding timely delivery of the Services, the Contractor shall promptly 

notify PSCDL in writing of the delay, its likely duration, and its cause. As soon as 

practicable after receipt of the Contractor’s notice, Employer shall evaluate the 

situation and may at its discretion extend the time for performance in writing. 

e. Delay by the Contractor in the performance of its Delivery and Completion 

obligations shall render the bidder liable for disqualification for any further bids in 

PSCDL and Liquidated Damages levied as per Clause .5.5.4 unless an extension of 

time is agreed mutually. 

6.7.4 Deleted 

6.8 Termination 

1. PSCDL may, without prejudice to any other remedy for breach of Contract, terminate 

this Contract in case of the occurrence of any of the events specified in points (2) to (11) 

of this GCC Clause 6.8. In such an occurrence, PSCDL shall give not less than 30 

(thirty) days’ written notice of termination to the Contractor. 

2. If the Contractor does not remedy a failure in the performance of its obligations 

under the Contract, within 15 (fifteen) days after being notified or within any further 

period as PSCDL may have subsequently approved in writing. 

3. If the Contractor becomes insolvent or goes into liquidation, or receiver is appointed 

whether compulsory or voluntary. 

4. If, in the judgment of PSCDL, the Contractor has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 

5. If, as the result of Force Majeure, the Contractor is unable to perform a material 

portion of the Services for a period of not less than 60 (sixty) days. 

6. If the Contractor submits to the PSCDL a false statement which has a material effect 

on the rights, obligations or interests of PSCDL. 
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7. If the Contractor places itself in a position of conflict of interest or fails to disclose 

promptly any conflict of interest to PSCDL. 

8. If the Contractor fails to provide the quality services as envisaged under this 

Contract, PSCDL may make judgment regarding the poor quality of services, the 

reasons for which shall be recorded in writing. PSCDL may decide to give one chance 

to the Successful Bidder to improve the quality of the services. 

9. If the Contractor fails to comply with any final decision reached as a result of 

arbitration proceedings. 

10. If PSCDL, in its sole discretion and for any reason whatsoever, decides to terminate 

this Contract. 

11. In the event PSCDL terminates the Contract in whole or in part, pursuant to this GCC 

Clause 6.8, PSCDL may procure, upon such terms and in such manner as it deems 

appropriate, services similar to those undelivered or not performed, and the Contractor 

shall be liable to PSCDL for any additional costs for such similar services. However, the 

Contractor shall continue performance of the Contract to the extent not terminated. 

6.8.1 Payment upon Termination 

Upon termination of this Contract pursuant to GCC Clause 6.8, the PSCDL shall make the 

following payments to the Contractor: 

a) If the Contract is terminated pursuant to GCC Clause 6.8, sub clause 10, Contractor 

shall be paid the value of work done up to the date of Termination of the Contract, less 

payments received, less other recoveries due in terms of the Contract as determined by 

the Engineer. 

b) If the agreement is terminated pursuant of GCC Clause 6.8 (1), (2), (3), (4), (5), (6), (7), 

(8) and (9), the Contractor shall not be entitled to receive any agreed payments upon 

termination of the contract. However, the PSCDL may consider making a payment for 

the part satisfactorily performed on the basis of quantum merit as assessed by it, if 

such part is of economic utility to the PSCDL. The PSCDL may also impose liquidated 

damages as per the terms of this RFP. The Contractor will be required to pay any such 

liquidated damages to PSCDL within 30 (thirty) days of termination date. 

6.9 Liquidated Damages 

a. If contractor fails to comply with time for completion the contractor being given notice 

to make good the time fails to do so to the satisfaction of PMC, he shall be liable to pay 

LD/Delay Damages for the default.  
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b. In case of failure to complete the work/ supply in time the Liquidated Damages shall 

be levied at the rates given in the Special Conditions of Contract vide Clause 5.5.4 

subject to maximum of 10% of the Total project cost.  

c. If the total LD exceeds beyond 10%, it would be considered as non-conformance to the 

quality of Services and may lead to termination of the Contract and PSCDL may on 

their sole discretion terminate the contract. These damages shall not release the 

contractor from its obligation to complete the job or from any duties or responsibilities 

which he may have under the contract. 

d. These damages shall not release the contractor from its obligation to complete the job 

or from any duties or responsibilities which he may have under the contract. 

e. Employer will deduct amount of liquidated damages from due payments to contractor.  

6.10 Other Conditions 

6.10.1 Governing Law 

The Contract shall be governed by and interpreted in accordance with the laws of India. 

The Contractor should comply with all applicable laws and rules of Government of India/ 

Government of Puducherry/Puducherry Municipality/ Puducherry Smart City Development 

Limited. 

6.10.2 Change in Laws and Regulations 

Unless otherwise specified in the Contract, if after the date of the Invitation for bids, any law, 

regulation, ordinance, order or bylaw having the force of law is enacted, promulgated, 

abrogated, or changed that subsequently affects the Delivery Date and/or the Contract Price, 

then such Delivery Date and/or Contract Price shall be correspondingly increased or 

decreased, to the extent that the Contractor has thereby been affected in the performance of 

any of its obligations under the Contract. 

6.10.3 Employment rights 

The support executive(s)/ supervisor(s)/ staffs deployed by the Contractor shall not have 

right to demand for any type of permanent employment with PSCDL or its allied Offices. 

 

6.10.4 Employer’s right to alter  

The Puducherry Smart City development Limited reserves the right to withdraw/ relax any of 

the terms and condition mentioned in the RFP, so as to overcome the problem encountered 

at a later stage for the smooth and timely execution of the project. 
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6.11 Risk Purchase 

In case the Contractor fails to deliver the project due to inadvertence, error, collusion, 

incompetency, termination, misconstruction or illicit withdrawal, the Puducherry Smart City 

development limited reserves the right to procure the same or similar services from the 

alternate sources at risk, cost and responsibility of the Contractor. 

 

Annexure 1 - Guidelines for Pre-Qualification Proposal 

 
Annexure 1.1 - Check-list for the documents to be included in the Technical 

Proposal 

 

S.No. List of Document File Name Submitted(Y/N) Description 

1 
Proof of Tender Fee and EMD 
submitted 

      

2 
Bid Covering Letter As per 
format provided at Annexure 
2.2 

  
Reference No: Date 
of Letter: 

  

3 
Bidders’ Particulars As per 
format provided at Annexure 
1.3 

  Name of bidder(s):   

4 
Power of Attorney in favor of 
Authorized signatory As per 
format provided at Annexure 6 

  
Date of PoA:  

  
Name of Authorized 
Person: 

5 

Copy of Certificate of 
Incorporation /Registration 
under Companies   Act, 
1956/2013 or corresponding 
Act in abroad 

  
Registration 
Number: Date of 
Incorporation: 

  

6 
Copy of Certificate from the 
Statutory Auditor for the last 3 
(Three) financial years. 

  
Year-wise Details 
Turnover 

  

7 
Valid copy of the ISO 
9001:2008 or higher 
certification 

  
Issuing By:             
Issuing Date:           
Validity Date: 

  

8 

Declaration for Not blacklisted 
by Central/State Government/ 
PSU entity in India or similar 
agencies globally for 
unsatisfactory past 
performance, corrupt, 
fraudulent or any other 

  
Reference No: Date 
of Letter: 
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S.No. List of Document File Name Submitted(Y/N) Description 

unethical business practices as 
on date of submission of the 
proposal. 

9 Valid Copy of PAN   Ref No.   

10 
Valid copy of GSTIN 
registration 

  
Ref No. 

  

Date  

11 

Project citation report to 
support that the Bidder* have 
successfully completed works 
in last 5 (Five) financial years. 

    
As per 
Annexure 2.3 

12 
Project citation report to 
support the ongoing/ awarded 
work of the Bidder*. 

    
As per 
Annexure 2.4 

13 Evaluation of the Bid capacity      
as per Cl. 
1.4.6.4 

 

 Annexure 1.2 – Deleted 
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Annexure 1.3 - Format to share Particulars of the Bidder 
 
The Table below provides the format in which general information about the bidder must be 

furnished. 
 

Sl. No  Information Details 

1.  Name of bidder  

2.  Address and contact details of bidder  

3.  Firm Registration Number and Year of Registration  

4.  Web Site Address  

5.  Status of Company (Public Ltd., Pvt. Ltd., LLP etc.)  

6. 
 GST Registration No.  
   

7. 
 Permanent Account Number (PAN)  
   

8. 
 Revenue for the last 3 years (Year wise)  
   

9.  
Name, Designation and Address of the contact person to whom all 
references shall be made regarding this RFP  

10.  Telephone number of contact person:  

11.  Mobile number of contact person:  

12.  Fax number of contact person:  

13.  E-mail address of contact person:  

14.  
Organization chart with Name, designation and contact nos. of the 
management team to be attached  

 
Please submit the relevant proofs for all the details mentioned above along with your bid 
response 
 
 
Authorized Signatory  
Name  
Seal
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Annexure 2 - Guidelines for Technical Proposal 

Annexure 2.1 - Deleted 

Annexure 2.2. - Technical Bid Cover Letter 

 
(To be submitted on the Letterhead of the bidder) 
 

Date: dd/mm/yyyy 
 
To 
 
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001  
E-mail: gmplanpscdl@gmail.com  

Telephone: +91 413 22 24 431 
 
 
Sub.: Request for Proposal for “Improvement of Bharathy Park and Rocky 

fountain in Puducherry” under Smart City Mission. 

 
RFP Reference No: 019/PSCDL/2020 

 
Dear Sir/ Madam, 

 
Having examined the RFP, the receipt of which is hereby duly acknowledged, we, the 

undersigned, offer to provide the professional services as required and outlined in the RFP 

for “Improvement of Bharathy Park and Rocky fountain in Puducherry” 

Under Smart City Mission (hereinafter referred to as “Project”). 

 

We hereby declare that: 

a. We have submitted EMD of INR [--------] through online and Tender fee of INR [-----

--] in through online 

b. We hereby declare that all information and details furnished by us in the bid are true 

and correct, and all documents accompanying such application are true copies of 

their respective originals. 

c. We agree to abide by our offer for a period of 120 days from the date of opening of 

Technical bid prescribed by PSCDL and that we shall remain bound by a 

communication of acceptance within that time. 

 

We attach hereto the technical response as required by the RFP, which constitutes our 

proposal. We undertake, if our proposal is accepted, to adhere to the implementation plan 

(Project schedule) for providing Professional Services in “Improvement of Bharathy 

Park and Rocky fountain in Puducherry” under Smart City Mission put 

forward in RFP or such adjusted plan as may subsequently be mutually agreed between us 

and PUDUCHERRY SMART CITY DEVELOPMENT LIMITED or its appointed 

representatives. 
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If our proposal is accepted, we will obtain a Performance Bank Guarantee issued by a 

nationalized bank in India, for a sum of equivalent to 5% of the contract value for the due 

performance of the contract. 

 

We confirm that the information contained in this proposal or any part thereof, including its 

exhibits, schedules, and other documents and instruments delivered or to be delivered to 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED is true, accurate, and complete. 

This proposal includes all information necessary to ensure that the statements therein do not 

in whole or in part mislead PUDUCHERRY SMART CITY DEVELOPMENT LIMITED as to 

any material fact. 

 

We agree that you are not bound to accept any tender response you may receive. We also 

agree that you reserve the right in absolute sense to reject all or any of the products/ services 

specified in the tender response. 

 

It is hereby confirmed that I/We are entitled to act on behalf of our company/ corporation/ 

firm/ organization and empowered to sign this document as well as such other documents, 

which may be required in this connection. 

 
Date:  
(Signature) 
(Name) 
(In the capacity of) 
[Seal / Stamp of bidder] 
Witness Signature: 
Witness Name:  
Witness Address:  
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Annexure 2.3. – PROJECT CITATION REPORT – COMPLETED WORKS 

 

 
Statement showing the similar works completed in the last five years.   

Sl
.N
o. 
 

 

Name of 
Departme

nt / 
Client 
with 

Address 

 

Estimat
ed 

cost of 
work 
put 
to 

Tender 

Tender
ed 

Amoun
t 

Date 
of 

award 
of 

contra

ct 

Completion of 
work as per 
contract and 

date of 

completion 

Actual 
Amount 

of 
work 

complet
ed 

Time limit in 
year and 
months 

Percenta
ge 

rate and 
amount 

of 
Liquidat

ed 
Damages 

Reasons 
for delay 

In 
completi

on of 
work 

Remar
ks 

Name 
of 

work 

Origin

al 

Extend

ed 
Target 
Date 

Completi
on 

Date Y  M Y  M   

1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12 

              

              

              

              

              

              
 
Note : - (1) Attested Copies of Work Order and Completion Certificates issued by 
not below the rank of Executive Engineer shall be attached. 

(2) It is mandatory to furnish details in this format only. 
 
 
 
 
 

Signature of Bidder 
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Annexure 2.4. – PROJECT CITATION REPORT – ONGOING 

WORKS/AWARDED 

 

 

Statement showing the similar works ongoing / awarded.   
Sl
. 
N
o. 

Name of 
Departme

nt / 
Client 
with 

Address 

 

Estimat
ed 

cost of 
work 
put 
to 

Tender 

Tendere
d 

Amoun
t 

Date of 
award 

of 
contrac

t 

Completion of 
work as per 
contract and 

date of 

completion 

Actual 
Amount 

of 
work 

complet
ed 

Time limit in 
year and 
months 

Percenta
ge 

rate and 
amount 

of  
Liquidate

d 
Damages 

Reasons 
for delay 

In 
completi

on of 
work 

Remar
ks 

Name 
of 

work 

Origin

al 

Extend

ed 
Target 
Date 

% 
Progress Y  M Y  M   

1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12 

              

              

              

              

              

              
 
Note: -(1) Attested Copies of Work Order and Completion Certificates issued by 
not below the rank of Executive Engineer shall be attached. 

(2) It is mandatory to furnish details in this format only. 
 
 
 
 
 

Signature of Bidder 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure 2.5 –Deleted 
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Annexure 3 - Guidelines for Financial Proposal 

 

Annexure 3.1 - Financial Proposal Cover Letter 
 
(To be submitted on the Letterhead of the bidder) 
 
Date: dd/mm/yyyy 
 
To 
 
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001  
E-mail: gmplanpscdl@gmail.com  

Telephone: +91 413 22 24 431 

 
 

Subject: Bid for “Improvement of Bharathy Park and Rocky fountain in 

Puducherry” under Smart City Mission 

RFP Reference No: 019/PSCDL/2020 

 

Dear Sir / Madam, 
 
1. We, the undersigned bidder, having read and examined in detail, the Bidding 

Document, the receipt of which is hereby duly acknowledged, offer to supply/ work in 

conformity with the captioned bidding document. 
 
2. We undertake that the prices are in conformity with the specifications prescribed. 

The quote/ price are inclusive of all cost likely to be incurred for executing this work. 

The prices are inclusive of all type of government taxes/ duties in the financial bid. 
 
3. We undertake, if our bid is accepted, to deliver the goods and services in accordance 

with the deliverables schedule specified in Clause 4.2. of the RFP. 
 
4. We undertake to successfully operationalize the Project as per scope of work 

mentioned in the RFP document. 
 
5. We have examined and have no reservations to the Bidding Documents, including 

any corrigendum/ addendums issued by PUDUCHERRY SMART CITY 

DEVELOPMENT LIMITED; 
 
6. We understand that any additional hardware and software required to make the 

Project operational shall have to be provided by us. 
 
7. We hereby declare that in case the contract is awarded to us, we shall submit the 

contract performance bank guarantee as prescribed in the RFP.  
8. We agree to abide by this bid for a period of 120 days from the last date of bid 

submission and it shall remain binding upon us and may be accepted at any time 

before the expiry of that period. 
 



 

 

Puducherry Smart City                            Page 66 of 91 
 

RFP for Improvement of Parks 

9. Until a formal contract is prepared and executed, this bid, together with your written 

acceptance thereof and your notification of award shall constitute a binding Contract 

between us. 

 
10. We hereby declare that our bid is made in good faith, without collusion or fraud and 

the information contained in the bid is true and correct to the best of our knowledge 

and belief. 
 
11. We understand that you are not bound to accept the lowest or any bid you may 

receive. We agree to all the terms and conditions as mentioned in the RFP document 

and declare that we have not submitted any deviations in this regard. 
 
In witness thereof, we submit this bid under and in accordance with the terms of the RFP 

document. 
 
Date:      Yours faithfully,  
Place: 
 
(Signature of the Authorised signatory)  
(Name and designation of the of the Authorised signatory) 
 
Name and seal of bidder 
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Annexure 3.2 - Financial Proposal Format & Instructions 

  
To be submitted on e-Tendering Portal only (i.e. www.pudutenders.gov.in)  
“Improvement of Bharathy Park and Rocky fountain in Puducherry” 

Under Smart City Mission  

S. 
N
o 

Description of work 
Quant

ity 
Unit 

Rate 
Rs 

Amou
nt Rs 

1 

Adult fitness equipment: Supply and fixing the 
Adult fitness equipment in the identified Park location 
including all required civil work. The equipment 
should be of thickness of 6mm FRP (Fiber reinforced 
plastic). All Metallic parts used will be of Galvanized 
steel, Rust Proof and durable. GI Pipe Finish with PP 
powder coating, UV Resistant and Durable. as per the 
drawing enclosed 

        

Air walker double: Main pipe Dia-127mm, Thickness-
4.5mm, Base plate Dia-215mm, Thickness-10mm, 
size- 1300x610x1350mm,  GI Pipe, PP Plastic for Foot 
rest, PP Plastic cap (All), PP Plastic Bearing caps, 
Premium Rubber Handel,  SS304 Nut Bolt for 
bearing,  GI Nut Bolts,  PP Powder Coating, (7 tanks 
powder coating Process). 

3 No     

Abdominal double: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, size- 
1600x1065x580mm, GI Pipe, PP Plastic for Foot rest, 
PP Plastic cap (All),  PP Plastic Bearing caps, Premium 
Rubber Handel,  SS304 Nut Bolt for bearing, GI Nut 
Bolts, PP Powder Coating, (7 tanks powder coating 
Process). 

2 No     

Dual skier: Main pipe Dia-127mm, Thickness-4.5mm, 
Base plate Dia-215mm, Thickness-10mm, size:- 1545x 
660x 1700 mm, GI Pipe, PP Plastic for Foot rest, PP 
Plastic cap (All), PP Plastic Bearing caps, Premium 
Rubber Handel, SS304 Nut Bolt for bearing, GI Nut 
Bolts,  PP Powder Coating (7 tanks powder coating 
Process). 

1 No     

Shoulder wheel: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, size-
875x635x1740mm,  GI Pipe,  PP Plastic for Foot rest, 
PP Plastic cap (All), PP Plastic Bearing caps, Premium 
Rubber Handel,  SS304 Nut Bolt for bearing, GI Nut 
Bolts,  PP Powder Coating (7 tanks powder coating 
Process). 

3 No     

Triple twister: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, size-
1775x1775x1475 mm, Dia - 1500mm Round, GI Pipe, 
PP Plastic for Foot rest, PP Plastic cap (All),  PP 
Plastic Bearing caps, Premium Rubber Handel,  SS304 
Nut Bolt for bearing, GI Nut Bolts,  PP Powder 
Coating (7 tanks powder coating Process). 

3 No     

Leg press double: Main pipe Dia-127mm, Thickness-
3mm, Base plate Dia-215mm, Thickness-10mm, size -
2185x460x1700 mm, GI Pipe, PP Plastic for Foot rest, 
PP Plastic cap (All), PP Plastic Bearing caps5, 
Premium Rubber Handel,  SS304 Nut Bolt for 

3 No     
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bearing, GI Nut Bolts, PP Powder Coating (7 tanks 
powder coating Process). 
Parallel bars: Main pipe Dia-127mm, Thickness-3mm, 
Base plate Dia-215mm, Thickness-10mm, size- 
1780x710x1470mm, GI Pipe,  PP Plastic for Foot rest, 
PP Plastic cap (All), PP Plastic Bearing caps, Premium 
Rubber Handel, SS304 Nut Bolt for bearing, GI Nut 
Bolts, PP Powder Coating (7 tanks powder coating 
Process). 

3 No     

Cross trainer: Main pipe Dia-127mm, Thickness-3mm, 
Base plate Dia-215mm, Thickness-10mm, size-
1370x660x1755 mm, GI Pipe, PP Plastic for Foot rest, 
PP Plastic cap (All), PP Plastic Bearing caps, Premium 
Rubber Handel, SS304 Nut Bolt for bearing, GI Nut 
Bolts, PP Powder Coating (7 tanks powder coating 
Process). 

2 No     

Pull up: Main pipe Dia-127mm, Thickness-3mm,  Base 
plate Dia-215mm, Thickness-10mm, size: 609x1397 
x2222mm, GI Pipe, PP Plastic for Foot rest,  PP Plastic 
cap (All), PP Plastic Bearing caps, Premium Rubber 
Handel,  SS304 Nut Bolt for bearing, GI Nut Bolts, PP 
Powder Coating (7 tanks powder coating Process). 

3 No     

Knee chair: Main pipe Dia-127mm, Thickness-
3mmBase plate Dia-215mm, Thickness-10mm, 
size:736x 838x168mm, GI Pipe, PP Plastic for Foot 
rest, PP Plastic cap (All), PP Plastic Bearing caps, 
Premium Rubber Handel, SS304 Nut Bolt for bearing,  
GI Nut Bolts, PP Powder Coating (7 tanks powder 
coating Process). 

1 No     

2 

Children’s play equipment Supply and fixing the 
Children’s play equipment in the identified Park 
location including all required civil work. The 
equipment should be of thickness of 6mm FRP (Fiber-
reinforced plastic). All Metallic parts used Galvanized 
steel, Rust Proof and durable, GI Pipe Finish with PP 
powder coating, UV Resistant and Durable. As per the 
drawing enclosed 

        

Four-seater swing Structure: Galvanized Steel Pipe in 
dia 48 and 60mm, Rust Proof and durable. Finish 
with PP powder coating Accessories: 8 nos. Rubber 
Coating Galvanized Chain (Rust Proof), 4 nos. FRP 
Seat, 8 nos. Nylon Clamp with Ball Bearing (Voice 
Proof and water proof), 16 nos. Stainless Steel SS 
Hooks, Galvanized Nut, Bolts (Rust Proof) duly 
covered under PP plastic cap Size : Length 15ft, Height 
7ft Age Group : 2 year to 16 year 

2 No     

Multi Activity Play Station: Double Wave Slide 5ft : 1 
no Wave Slide 5ft : 1 no Spiral Slide 5ft : 2 nosFRP 
Tunnel FRP Bridge Metallic Railing Metallic 
LadderFRP Rock Climber Hut Canopy Semi Dome 
Canopy 

1 No     

Three in one combo slide Structure: FRP Slide, 
Galvanized Steel Pipe, Rust Proof and durable Finish 
with PP powder coating Size: Platform Height 7ft 

1 No     
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Safety Precaution: FRP Accessories are made by only 
UV registrant raw material; it has upto 6mm thickness 
(heavy-duty Fiber). We designed FRP Slides with 
various safety precautions like Slide depth and safe 
ending part. Age Group : 2 year to 16 year 
Four-Seater See Saw Structure: Galvanized Steel Pipe 
in dia 87mm, Rust Proof and durable. Finish with PP 
powder coating Size: Length 8ft, Height 1ft 6 inches, 
Width 4ft Accessories: 4 nos. FRP Seat (UV 
Registrant, Durable, Rust Proof), 4 nos. Ball Bearing , 
Galvanized Pipe, Galvanized Nut, Bolts (Rust Proof) 
duly covered under PP plastic cap, Age Group : 2 year 
to 16 year 

2 No     

Climber Structure : Galvanized Steel Pipe, Rust Proof 
and durable, Finish with PP powder coating 
Accessories : Galvanized Pipe Structure Galvanized 
Nut, Belt(Rust Proof) duly covered under PP plastic 
cap Size : Height 5ft, Width 18 inches, Length 7ft Age 
Group : 5 year to 15 year 

2 No     

Spring Rider Structure : FRP rider, Galvanized Steel 
Pipe, heavy-duty MS Spring with Galvanized Coating, 
Rust Proof, heavy and durable Structure duly Finish 
with PP powder coating FRP Duck is made by FRP 
(Fiber Reinforced Plastic) duly finish with PU Paint, 
UV Registrant Accessories : FRP Duck Seat with 
handle GI Pipe Structure, Heavy-duty spring, 
Galvanized Nut, Bolts (Rust Proof) Size : Height 3ft, 
Length 2.5 ft, Width 1.5 ft Age Group : 1 year to 5 year 

4 No     

3 

Benches:  Supply and installation of cast iron 
benches made out of 40mm CI angle and wooden seat 
and back rest of 30mm thick in the CI angle as per the 
drawing enclosed 

8 No     

4 

 1. Welding cake for four rings and Doom 
fountain: Renovation of exiting fountain of the 
Bharathi park as per detail enclosed from the 
annexure    

1 No     

2.Sound fountain:  Renovation of exiting fountain 
of the Bharathi park as per detail enclosed from the 
annexure 

1 No     

3.  Lady fountain:  Renovation of exiting fountain of 
the Bharathi park as per detail enclosed from the 
annexure 

1 No     

5 

Fountain: Providing and renovation of exiting 
fountain as per design. This rate inclusive of cost of 
martial, welding electrification and all labour changes 
etc. As direct by engineer –in -charge 

1 No     

6 
Pennisetum setaceum grass Bermuda grass and 
Doob grass 

12 No     

7 

Ficus pandax: Supply and stacking of plant Ficus 
panda of height 60-90cm with 8-10 branches and 
healthy foliage bushy in big size HDPE bag  Golden 
duranta   Providing and displaying of Duranta 
Golden plant having ht 15 to 20 cm bushy shape plant 
with fresh and healthy leaves in 20cm size of earthen  

20.25 m2     
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port/plastic pot & as per direction of the officer-in-
charge                                                          

8 

Alternanthera red Ground Cover                                        
Alternanthera species plant of height 15cm to 20cm 
full of branches and foliage in 15cm size of Earthen 
Pot/Plastic pot 

6 No     

9 

Providing and laying 4o x 45 cm gray granite slab of 
thickness 3cm in the pavements top surface flame 
finished with neat edges, 1cm wide recessed cement 
pointing, laid over 2cm thick cement mortar. 

13.2 m2     

10 
Spot light: Ground embedded spot light to highlight 
the fountain wall                           

10 No     

11 
Marble Pebble Unpolished In a 1'x1' area, 3.5kg of 
25mm pebbles will be required generally, unpolished 
pebbles  

466.67 Kg     

12 

Roystonea regia Palm: Supply and planting of 
palms assorted varieties Pkt. The rate including cost of 
plant, labour charge for planting and watering the 
plants till starts growing etc., as per direction of the 
Engineer-in-charge 

1 No     

13 
Supplying and filling in plinth with M sand under 
floors including, watering, ramming consolidating and 
dressing complete 

24.92 m3     

14 

Earth work in excavation by mechanical means 
(Hydraulic excavation) / manual means over areas 
(exceeding 30 cm in depth, 1.5min width as well as 
10sqm on plan) including getting out and disposal of 
excavated earth, lead upto 50m and lift upto 1.5m - all 
kinds of soil 

30.27 m3     

15 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering. - All work upto plinth level -1:5:10 (1 
cement :5coarse sand : 10 graded stone aggregate 
40mm nominal size) 

27.19 m3     

16 
Brick work with common burnt clay FPS bricks of 
class designation 7.5 in foundation and plinth in 
cement mortar 1:4 (1 cement: 4 coarse sand) 

3.01 m3     

17 

Providing and laying 60mm thick factory   made 
cement concrete interlocking paver   block of M-30 
grade made by  block making  machine with strong 
vibratory compaction and of approved size and design 
/shape laid in required colour and pattern over and  
including 50mm thick compacted bed of course sand, 
filling the joints with coarse sand etc. filling the joints 
with course sand    etc. all complete 

27.2 m2     

18 

Clearing jungle including uprooting of rank 
vegetation, grass, brush wood, trees and saplings of 
girth upto 30 cm measured at a height of 1 m above 
ground level and removal of rubbish upto a distance of 
50 m outside the periphery of the area cleared. 

20 m2     
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19 

Providing and laying ceramic glazed floor tiles of size 
300x300 mm (thickness to be specified by the 
manufacturer),  of commercial quality  conforming to 
IS :15622, of approved make (Bell / Johnson /Regency 
/ Somany / Naveen / Asian)  in colours such as white, 
Ivory, Grey, Fumered brown ,laid on 20 mm thick 
cement mortar 1:4 (1 cement : 4 coarse sand), 
including pointing joints with white cement and 
matching pigment etc. , complete 

210 m2     

20 
12mm cement plaster of mix: Cement mortar 1:4 (1 
cement : 4 fine sand) 

9 m2     

21 
White washing with lime to give on even shade -New 
work (three or more coats). 

9 m2     

22 

Finishing walls with acrylic smooth  exterior paint of 
required shade - New work (two or more coat applied 
@ 1.67 ltr/10 sqm over and including priming coat of 
exterior primer applied @ 2.20 kg / 10 sqm 

9 m2     

23 

Providing and fixing G.I chain link fabric fencing of 
required width in mesh size 50x50mm including 
strengthening with 2mm dia wire or nuts  bolts and 
washers as required complete as per the direction of in 
charge - Made of G.I wire of dia 4mm 

90 m2     

 

Instructions: 
 
a) PUDUCHERRY SMART CITY DEVELOPMENT LIMITED does not guarantee the 

quantity for the particular line items given above. The actual quantity for the given 
items may vary. The payment shall be made based on unit cost quoted for the 
particular item on actual work/ item is undertaken/ supplied. 
  

b) All items provided should be under Insurance. The Insurance should be for entire 
duration of the Project including Defect Liability period and comprehensive covering 
damages for Theft, Fire, Natural Calamities, Riots and Terrorists activities etc as per 
clause 3.9. 
 

c) All the prices are to be entered in Indian Rupees only 
 

d) PUDUCHERRY SMART CITY DEVELOPMENT LIMITED reserves the right to ask 
the Bidder to submit proof of payment against any of the taxes, duties, levies 
indicated. 
  

e) Rates to be quoted in considering that all the items and services to be provided at the 
locations provided by PUDUCHERRY SMART CITY DEVELOPMENT LIMITED. 
 

f) The rates quoted shall include all Taxes, Duties and Levies including GST which will 
be deducted as per standard practice. 
 

g) The bidder needs to account for all Out of Pocket expenses, no additional payment 

shall be made by PUDUCHERRY SMART CITY DEVELOPMENT LIMITED 

whatsoever. 

i) The bidder should refer the RFP document for details on the technical requirements 
of the system and the benchmark specifications for the items mentioned in the 
financial formats. 
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j) Any component/ fixtures/ ancillary/ adjunct to the specified item shall be deemed to 

have been included in the unit rates quoted above. 
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Annexure 4 - Format for Declaration by the bidder for not 
being Blacklisted/Debarred 

(To be submitted on the Letterhead of the bidder) 
 
Date: dd/mm/yyyy 
 
To 
 
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001 

 

 

Subject: Declaration for not being debarred/ black-listed by Central Government/ any State 

Government/ Public Sector Undertaking in India or similar agencies globally as on the date 

of submission of the bid 
 
RFP Reference No: 019/PSCDL/2020 
 
Dear Sir/ Madam, 
 
I, authorized representative of _________________________, hereby solemnly 
confirm that the _________________________ (“Company”) is not debarred/ black -
listed by Central Government/ any State Government/ Public Sector Undertaking in India or 
similar agencies globally for unsatisfactory past performance, corrupt, fraudulent or any 
other unethical business practices or for any other reason as on last date of submission of the 
bid. 
 
In the event of any deviation from the factual information/ declaration, PUDUCHERRY 

SMART CITY DEVELOPMENT LIMITED reserves the right to reject the bid or terminate the 

Contract without any compensation to the Company. 
 
Thanking you,  
Yours faithfully,  
_____________________________________  
Signature of Authorized Signatory (with official seal) 
 
Date:  
Name:  
Designation:  
Address:  
Telephone & Fax:  
E-mail address:  
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RFP Reference No: 019/PSCDL/2020 

Bidder’s Request for Clarification 

Name and complete official address of 

Organization submitting 

query/request for clarification 

Telephone, Fax and E-mail of the organization                                     

Tel:                                                         

Fax:                                                    

Email: 

 

  

S.No. Clause No. 
Page 

No. 

Content of RFP 

Requiring 

Clarification 

Change 

Requested/ 

Clarification 

required 

1         

2         

 
 
 
Signature:  
Name of the Authorized signatory:  
Company seal:  
Date and Stamped 
 
Note: Bidders are requested to send the queries in PDF with Sign and Company Seal and also 

in MS Excel in the above format for making consolidation process easy.
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(On a non-judicial stamp paper of appropriate value duly attested by notary public) 

 

Know all men by these presents, we (name and address of the registered office of the Sole 

Applicant) do hereby constitute, appoint and authorize Mr./ Ms._______________R/o 

_____________ who is presently employed with us and holding the position 

of________________, to do in our name and on our behalf, all such acts, deeds and 

things, necessary in connection with or incidental to the bid for “Improvement of parks 

at various locations under Smart City Mission - in Puducherry” (the “Project”), 

including signing and submission of all documents and providing information/ responses to 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED and representing us in all matters 

in connection with our bid for the said Project. 

  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

 

For (Signature) 

 

 
(Name, Title and Address) 
 
Accept 

 

………………… (Signature) 

 

(Name, Title and Address of the Attorney) 

 

Notes: 

 

1. To be executed by the Applicant. 

2. The mode of execution of Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required the same should be under common seal 

affixed in accordance with the required procedure. 

3. Also, wherever required, the executant(s) should submit for verification the extract of 

the charter documents and documents such as a resolution/ Power of attorney in 

favour of the Person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the bidder.  
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Annexure 7 - Format for Bank Guarantee for Earnest Money 
Deposit 

 
Deleted 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

Puducherry Smart City                            Page 77 of 91 
 

RFP for Improvement of Parks  
 
 
 

Annexure 8 - Format for Performance Bank Guarantee 

 
 
For Contract Performance Bank Guarantee  
Ref : < --- >  
Date: _________________  
Bank Guarantee No.: ____________________ 

 
To  
The Chief Executive Officer  
Puducherry Smart City Development Limited  
No.2, Bussy Street,  
Old Court Building,  
Puducherry 605 001  
E-mail: gmplanpscdl@gmail.com  

Telephone: +91 413 22 24 431 

 
Dear Sir/Madam, 

 
PERFORMANCE BANK GUARANTEE – For <Project Name> 

 
WHEREAS 

 

M/s. (name of Bidder), a company registered under the Companies Act, 1956/2013, having its 

registered and corporate office at (address of the Bidder), (hereinafter referred to as “our 

constituent”, which expression, unless excluded or repugnant to the context or meaning thereof, 

includes its successors and assigns), agreed to enter into a Contract dated …….. (Hereinafter, 

 

referred to as “Contract”) with you for “Improvement of Bharathy Park and Rocky 

fountain in Puducherry” under Smart City Mission in the said Contract. 

 

We are aware of the fact that as per the terms of the Contract, M/s. (name of the bidder) is 

required to furnish an unconditional and irrevocable Bank Guarantee in your favour for an 

amount of 5% of the Total Contract Value, and guarantee the due performance by our 

constituent as per the Contract and do hereby agree and undertake to pay any and all amount 

due and payable under this bank guarantee, as security against breach/ default of the said 

Contract by our Constituent. 

 

In consideration of the fact that our constituent is our valued customer and the fact that he has 

entered into the said Contract with you, we, (name and address of the bank), have agreed to 

issue this Performance Bank Guarantee. 
 
Therefore, we (name and address of the bank) hereby unconditionally and irrevocably guarantee 

you as under:  

In the event of our constituent committing any breach / default of the said Contract, and which 

has not been rectified by him, we hereby agree to pay you forthwith on demand such sum/s not 

exceeding the sum of 5% of the Total Contract Value i.e.,…………..<in words> without any 
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Demur. Notwithstanding anything to the contrary, as contained in the said Contract, we agree 

that your decision as to whether our constituent has made any such default(s) / breach(es), as 

aforesaid and the amount or amounts to which you are entitled by reasons thereof, subject to the 

terms and conditions of the said Contract, will be binding on us and we shall not be entitled to 

ask you to establish your claim or claims under this Performance Bank Guarantee, but will pay 

the same forthwith on your demand without any protest or demur. 

This Performance Bank Guarantee shall continue and hold valid till 12 months of defective 

liability period after completion date and released upon issue of Contract Performance 

Certificate, subject to the terms and conditions in the said Contract. 

 

We bind ourselves to pay the above said amount at any point of time commencing from the date 

of the said Contract until 12 months of   defective liability period after the completion date. 

 

We further agree that the termination of the said Contract, for reasons solely attributable to our 

constituent, virtually empowers you to demand for the payment of the above said amount under 

this guarantee and we would honor the same without demur. 

 

We hereby expressly waive all our rights: Requiring to pursue legal remedies against 

PUDUCHERRY SMART CITY DEVELOPMENT LIMITED; and for notice of acceptance hereof 

any action taken or omitted in reliance hereon, of any defaults under the Contract and any 

resentment, demand, protest or any notice of any kind. 

 

We, the Guarantor, as primary obligor and not merely Surety or Guarantor of collection, do 

hereby irrevocably and unconditionally give our guarantee and undertake to pay any amount 

you may claim (by one or more claims) up to but not exceeding the amount mentioned aforesaid 

during the period from and including the date of issue of this guarantee through the period. 

 

We specifically confirm that no proof of any amount due to you under the Contract is required to 

be provided to us in connection with any demand by you for payment under this guarantee other 

than your written demand. 

 

Any notice by way of demand or otherwise hereunder may be sent by special courier, telex, fax, 

registered post or other electronic media to our address, as aforesaid and if sent by post, it shall 

be deemed to have been given to us after the expiry of 48 hours when the same has been posted. 

If it is necessary to extend this guarantee on account of any reason whatsoever, we undertake to 

extend the period of this guarantee on the request of our constituent under intimation to you. 

 

This Performance Bank Guarantee shall not be affected by any change in the constitution of our 

constituent nor shall it be affected by any change in our constitution or by any amalgamation or 

absorption thereof or therewith or reconstruction or winding up, but will ensure to the benefit of 

you and be available to and be enforceable by you during the period from and including the date 

of issue of this guarantee through the period. 

 

Not with standing anything contained hereinabove, our liability under this Performance 

Guarantee is restricted to 5% of the Contract Value, and shall continue to exist, subject to the 

terms and conditions contained herein, unless a written claim is lodged on us on or before the 

aforesaid date of expiry of this guarantee. 

 



 

 

Puducherry Smart City                            Page 79 of 91 
 

RFP for Improvement of Parks  

 

We hereby confirm that we have the power/s to issue this Guarantee in your favor under the 

Memorandum and Articles of Association / Constitution of our bank and the undersigned is / 

are the recipient of PSCDL by express delegation of power/s and has / have full power/s to 

execute this guarantee under the Power of Attorney issued by the bank in your favor. 

 

We further agree that the exercise of any of your rights against our constituent to enforce or 

forbear to enforce or any other indulgence or facility, extended to our constituent to carry out 

the contractual obligations as per the said Contract, would not release our liability under this 

guarantee and that your right against us shall remain in full force and effect, notwithstanding 

any further arrangement that may be entered into between you and our constituent, during the 

entire currency of this guarantee. 

 

Notwithstanding anything contained herein: 

 

Our liability under this Performance Bank Guarantee shall not exceed 5% of the Total Contract 

Value. This Performance Bank Guarantee shall be valid only from the date of signing of Contract 

to completion of defects Liability Period date; and 

 

We are liable to pay the guaranteed amount or part thereof under this Performance Bank 

Guarantee only and only if we receive a written claim or demand on or before 12 months of 

defective liability period after the completion date. 

 

Any payment made hereunder shall be free and clear of and without deduction for or on account 

of taxes, levies, imports, charges, duties, fees, deductions or withholding of any nature imposts. 

This Performance Bank Guarantee must be returned to the bank upon its expiry. If the bank 

does not receive the Performance Bank Guarantee within the above-mentioned period, subject 

to the terms and conditions contained herein, it shall be deemed to be automatically cancelled. 

 

This guarantee shall be governed by and construed in accordance with the Indian Laws and we 

hereby submit to the exclusive jurisdiction of courts of Justice in India for the purpose of any 

suit or action or other proceedings arising out of this guarantee or the subject matter hereof 

brought by you may not be enforced in or by such count. 

 

Dated ……………………. this ……….. Day …………. 20….  
Yours faithfully, 
For and on behalf of the …………… Bank, 

 
(Signature)  
Designation  
(Address of the Bank)  
Note: 
 
This guarantee will attract stamp duty as a security bond. 

 
A duly certified copy of the requisite PSCDL conferred on the official/s to execute the guarantee 

on behalf of the bank should be annexed to this guarantee for verification and retention thereof 

as documentary evidence in the matter.  
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Annexure 9 - Letter of Acceptance 
 
[On letterhead paper of the Employer] 
 
 

Ref No……………………………………                                                                              [Date]….……………. 
 

To: ……………………… [Name and address of the Contractor]……….…………… 
 

Subject… [Notification of Award Contract No]………………………....... 
 

This is to notify that your bid submitted for the subject work is hereby accepted by PSCDL for 

the contract price of Rs………………../- (Rupees …………………………………….. only) 

declaring you as the “Successful Bidder”. In accordance with Clause 3.5.3 of the RFP, you are 

requested to sign and return the duplicated copy of this LoA in acknowledgement thereof within 

7 days of receipt of this LoA. 

 

Further, as per RFP documents the Contractor for due and faithful performance of its obligation 

during the Construction Period as well as Defects Liability Period (DLP) shall submit 

unconditional and irrevocable Performance Bank Guarantee (PBG) of Rs……………./- (Rupees 

…………………………….. only) within 15days from the date of Issue of this LoA. Thereafter, you are 

required to execute the Contract Agreement and enforceability of the provision thereof, within 

15 days from date of submission of the Performance Bank Guarantee. 

 

You are required to comply with the above and all terms and conditions set forth in the RFP 

documents. In case of any default on your part, you shall be liable for action as stated in the RFP 

documents. 

 

Authorized Signature:………………………………………………… 

Name and Title of Signatory:……………..……………………… 

Name of Agency:………………………………………………………… 
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Annexure 10 - Contract Agreement 
 

THIS AGREEMENT made the ………………. day of ………………………… between ……………………… 
[Name of the Employer] ………………………. (Hereinafter “the Employer”), of the one part, and 
……………………… [Name of the Contractor] …………………………… (Hereinafter “the 
Contractor”), of the other part: 
 
WHEREAS the Employer desires that the Works known as…………………….[name of the 
Contract]………………………..should be executed by the Contractor, and has accepted a Bid by the 
Contractor for the execution and completion of these Works and the remedying of any defects 
therein, 
 
The Employer and the Contractor agree as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to. 
 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 
 

(i) the Agreement 
(ii) the Letter of Acceptance 
(iii) the Addendum / Corrigendum Nos ________(if any) 
(iv) the Special Conditions of Contract 
(v) the General Conditions of Contract, including appendix; 
(vi) the Specification 
(vii) the Drawings 
(viii) Bill of Quantities 
(ix) any other document listed in the RFP as forming part of the   Contract, 

 
3. In consideration of the payments to be made by the Employer to the Contractor as specified 

in this Agreement, the Contractor hereby covenants with the Employer to execute the 
Works and to remedy defects therein in conformity in all respects with the provisions of 
the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of……………………..…… [Name of the borrowing country] 
……..………………. on the day, month and year specified above. 
 
 
Signed by: ______________________ Signed by: _____________________ 
 
 
 
For and on behalf of the Employer   for and on behalf of the Contractor 

 
 
In the       in the 
Presence of:______________________ presence of:_____________________ 
Witness, Name, Signature, Address, Date  Witness, Name, Signature, Address, Date 
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Annexure 11 – General Layout Plan 

 

Bharathi Park 
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ROCKY FOUNTAN LAYOUT 
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Annexure 12 -Technical Specifications 

 Details of Fitness Equipment 

 

Air Walker 

Function –Hip and Ankle Joints strengthen the flexibility of muscles group and enhance the 

cardiopulmonary function 

Main pipe Dia-127mm thickness-4.5mm,  

Base plate Dia-215mm thickness-10mm,  

size- 1300x610x1350mm, 

GI Pipe, PP Plastic for Footrest, 

PP Plastic cap (All),  

PP Plastic bearing caps, 

Premium Rubber Handel, 

SS304 Nut Bolt for bearing,   

GI Nut Bolts, PP Powder Coating,  

(7 tanks powder coating Process).   

 
Abdominal double 

Function - Strengthen the abdominal muscles.  

Main pipe Dia-127mm thickness-3mm,  

Base plate Dia-215mm thickness-10mm,  

size- 1600x1065x580mm,  

GI Pipe, PP Plastic for Foot rest,  

PP Plastic cap (All),   

PP Plastic Bearing caps,  

Premium Rubber Handel,   

SS304 Nut Bolt for bearing,  

GI Nut Bolts, PP Powder Coating,  

(7 tank powder coating Process). 
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Dual skier 

Function – Activate upper and lower limbs and waist joints; strengthen the flexibility 

of the muscles group and the cardiopulmonary function.  

Main pipe Dia-127mm thickness-4.5mm,  

Base plate Dia-215mm thickness-10mm,  

size:- 1545x 660x 1700 mm, GI Pipe, 

 PP Plastic for Foot rest,  

PP Plastic cap (All),  

PP Plastic Bearing caps,  

Premium Rubber Handel,  

SS304 Nut Bolt for bearing,  

GI Nut Bolts,  PP Powder Coating  

(7 tank powder coating Process) 

 
Shoulder wheel 

Function – Train wrist, elbows shoulders and waist, and enhance their flexibility and 

the cardiopulmonary function. 

Main pipe Dia-127mm thickness-3mm,  

Base plate Dia-215mm thickness-10mm, 

 size-875x635x1740mm,  

PP Plastic for Foot rest,  

PP Plastic cap (All),  

PP Plastic Bearing caps,  

Premium Rubber Handel,  

SS304 Nut Bolt for bearing,  

GI Nut Bolts, PP Powder Coating  

(7 tank powder coating Process). 
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Triple twister 
 

Function – Train waist joints and enhances their flexibility and the cardiopulmonary 

function. 

Main pipe Dia-127mm thickness-3mm,  

Base plate Dia-215mm thickness-10mm,  

size-1775x1775x1475 mm,  

Dia - 1500mm Round, GI Pipe,  

PP Plastic for Foot rest,  

PP Plastic cap (All),   

PP Plastic Bearing caps,  

Premium Rubber Handel,   

SS304 Nut Bolt for bearing,  

GI Nut Bolts,  

PP Powder Coating (7 tank powder coating Process). 

 
Leg press 

Function – Train waist, abdomen joints and lower body, enhances their flexibility, leg 

power and cardiopulmonary function. 

 Main pipe Dia-127mm thickness-3mm,  
 
Base plate Dia-215mm thickness- 
 
10mm, size -2185x460x1700 mm,  
 
GI Pipe, PP Plastic for Foot rest,  
 
PP Plastic cap (All),  
 
PP Plastic Bearing caps,  
 
Premium Rubber Handel,   
 
SS304 Nut Bolt for bearing,  
 
GI Nut Bolts, PP Powder Coating 
 
 (7 tank powder coating Process). 
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Parallel bars 

Function – Enhance the muscles strength of upper limbs, shoulders, chest and the 

back. 

Main pipe Dia-127mm thickness-3mm,  

Base plate Dia-215mm thickness-10mm,  

size- 1780x710x1470mm, GI Pipe,  

 PP Plastic for Foot rest,  

PP Plastic cap (All),  

PP Plastic Bearing caps,  

Premium Rubber Handel,  

SS304 Nut Bolt for bearing,  

GI Nut Bolts, PP Powder Coating  

(7 tank powder coating Process). 

Cross trainer 

Function – Activate the upper and lower limbs and waist joints; strengthen the 

flexibility of the muscles group and the cardiopulmonary function. 

Main pipe Dia-127mm thickness-3mm,  
 
Base plate Dia-215mm thickness- 
 
10mm, size-1370x660x1755 mm,  
 
GI Pipe, PP Plastic for Foot rest,  
 
PP Plastic cap (All),  
 
PP Plastic Bearing caps,  
 
Premium Rubber Handel, 
 
 SS304 Nut Bolt for bearing, 
 
 GI Nut Bolts, 
 
PP Powder Coating  
 
(7 tank powder coating Process).  
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Pull up 

Function – Enhance the muscles strength of upper limbs and the back 

Main pipe Dia-127mm thickness-3mm,   

Base plate Dia-215mm thickness-10mm, 

 size: 609x1397 x2222mm, GI Pipe,  

PP Plastic for Foot rest,   

PP Plastic cap (All),  

PP Plastic Bearing caps,  

Premium Rubber Handel,   

SS304 Nut Bolt for bearing,  

GI Nut Bolts, PP Powder Coating  

(7 tank powder coating Process) 

Knee chair  

Function – Activate the upper and lower limbs and waist joints 

Main pipe Dia-127mm thickness-3mm, Base plate Dia-215mm thickness-10mm, 

size:736x 838x168mm, GI Pipe, PP Plastic for Foot rest, PP Plastic cap (All), PP Plastic 

Bearing caps, Premium Rubber Handel, SS304 Nut Bolt for bearing, GI Nut Bolts, PP 

Powder Coating (7 tank powder coating Process) 

 

Seven tank powder coating process 
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Children’s play equipment  
 

Three in one combo slide Structure: FRP Slide, Galvanized Steel Pipe, Rust Proof and 

durable Finish with PP powder coating Size: Platform Height 7ft Safety Precaution: 

FRP Accessories are made by only UV registrant raw material; it has up to 6mm 

thickness (heavy-duty Fiber). We designed FRP Slides with various safety precautions 

like Slide depth and safe ending part. Age Group: 2 year to 16 years Four Seater See 

Saw Structure: Galvanized Steel Pipe in dia 87mm, Rust Proof and durable. Finish 

with PP powder coating Size: Length 8ft, Height 1ft 6 inches, Width 4ft Accessories: 4 

nos. FRP Seat (UV Registrant, Durable, Rust Proof), 4 nos. Ball Bearing  Galvanized 

Pipe, Galvanized Nut, Bolts (Rust Proof) duly covered under PP plastic cap, Age Group 

: 2 year to 16 year  

  

Four seater swing Structure: Galvanized Steel Pipe in dia 48 and 60mm, Rust Proof 

and durable. Finish with PP powder coating Accessories: 8 nos. Rubber Coating 

Galvanized Chain (Rust Proof), 4 nos. FRP Seat, 8 nos. Nylon Clamp with Ball Bearing 

(Voice Proof and water proof), 16 nos. Stainless Steel SS Hooks, Galvanized Nut, Bolts 

(Rust Proof) duly covered under PP plastic cap Size : Length 15ft, Height 7ft Age Group 

: 2 year to 16 year  

 

Climber Structure : Galvanized Steel Pipe, Rust Proof and durable, Finish with PP 

powder coating Accessories : Galvanized Pipe Structure Galvanized Nut, Belt(Rust 

Proof) duly covered under PP plastic cap Size : Height 5ft, Width 18 inches, Length 7ft 

Age Group : 5 year to 15 year 

 

Spring Rider Structure : FRP rider, Galvanized Steel Pipe, heavy-duty MS Spring with 

Galvanized Coating, Rust Proof, heavy and durable Structure duly Finish with PP 

powder coating FRP Duck is made by FRP (Fiber Reinforced Plastic) duly finish with 

PU Paint, UV Registrant Accessories : FRP Duck Seat with handle GI Pipe Structure, 

Heavy-duty spring, Galvanized Nut, Bolts (Rust Proof) Size : Height 3ft, Length 2.5 ft, 

Width 1.5 ft Age Group : 1 year to 5 year 
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Children’s Play Equipment: 

 

 

 

 

Two-seater swing Roller slide 

 

 

Two-seater sea Saw 

 

 

Climber Spring rider 
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Benches 

Supply and installation of cast iron benches made of 40mm CI angle and wood seat and back 

rest of 30mm thick in the CI angle 30mm thick. 

 

 

 

 


